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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,883,479.91                                                   ROUTE : SR 54 
     CALL ORDER   : 635                     CONTRACT ID : B -27366-B                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 08/15/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1801998     CLR, INC.                                                                  $     1,841,148.55  100.0000% 
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,985,486.63  107.8396% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2  ) 35-1618530          |(      ) 
                                          |CLR, INC.                    |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   20000.00000       20000.00|   22000.00000       22000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     406.00000         406.00|      75.00000          75.00| 
  RADIO                                   |                             |                             | 
0003 105-06908               16.000  MOS  |      89.00000        1424.00|      50.00000         800.00| 
  RADIO SERVICE                           |                             |                             | 
0004 105-07039               16.000  MOS  |    1400.00000       22400.00|    1500.00000       24000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0005 105-08520                1.000  EACH |     406.00000         406.00|     125.00000         125.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0006 105-08521               16.000  MOS  |      89.00000        1424.00|     125.00000        2000.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   88000.00000       88000.00|   95000.00000       95000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   16500.00000       16500.00|   19000.00000       19000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02240              380.000  m2   |      17.50000        6650.00|      15.00000        5700.00| 
  PAVEMENT REMOVAL , REINFORCED CONCRETE, |                             |                             | 
  230 mm                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,883,479.91                                                   ROUTE : SR 54 
     CALL ORDER   : 635                     CONTRACT ID : B -27366-B                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1618530         |(      ) 
                                          |CLR, INC.                    |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 202-02241               51.500  m    |      18.00000         927.00|       8.00000         412.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0014 202-05544            12300.000  L    |       0.20000        2460.00|       0.20000        2460.00| 
  REGULATED MATERIALS, DISPOSE, C ,       |                             |                             | 
  GROUNDWATER, SURFACE PETROLEUM          |                             |                             | 
0015 202-05545               12.300  m3   |     250.00000        3075.00|     160.00000        1968.00| 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0016 202-05549            12300.000  L    |       0.16000        1968.00|       0.20000        2460.00| 
  REGULATED MATERIALS, REMOVE, C ,        |                             |                             | 
  GROUNDWATER, SURFACE PETROLEUM          |                             |                             | 
0017 202-05550               12.300  m3   |      50.00000         615.00|      15.00000         184.50| 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0018 202-05554            12300.000  L    |       0.13000        1599.00|       0.15000        1845.00| 
  REGULATED MATERIALS, TRANSPORT, C ,     |                             |                             | 
  GROUNDWATER, SURFACE PETROLEUM          |                             |                             | 
0019 202-05555               12.300  m3   |      70.00000         861.00|      30.00000         369.00| 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0020 202-05571               20.000  EACH |     100.00000        2000.00|     100.00000        2000.00| 
  TESTING FOR WASTES (WATER), BENZENE     |                             |                             | 
0021 202-05571               20.000  EACH |     100.00000        2000.00|     100.00000        2000.00| 
  TESTING FOR WASTES , TPH                |                             |                             | 
0022 202-51330                       LUMP |   46500.00000       46500.00|   89000.00000       89000.00| 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0023 202-74045               12.000  EACH |      75.00000         900.00|      80.00000         960.00| 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 
0024 202-74080                2.000  EACH |    1100.00000        2200.00|    1200.00000        2400.00| 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0025 203-02000             2852.000  m3   |       8.05000       22958.60|      15.00000       42780.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0026 203-51223              968.000  m3   |       9.95000        9631.60|      15.00000       14520.00| 
  EXCAVATION, WATERWAY                    |                             |                             | 
0027 205-03371               25.000  m3   |      35.00000         875.00|      30.00000         750.00| 
  SEDIMENT REMOVE                         |                             |                             | 
0028 205-06931               49.600  Mg   |      34.00000        1686.40|      50.00000        2480.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0029 205-06933                1.000  EACH |     400.00000         400.00|     150.00000         150.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0030 205-06936               53.200  Mg   |      33.00000        1755.60|      50.00000        2660.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,883,479.91                                                   ROUTE : SR 54 
     CALL ORDER   : 635                     CONTRACT ID : B -27366-B                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1618530         |(      ) 
                                          |CLR, INC.                    |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0031 205-06937              858.000  m    |       5.00000        4290.00|       4.00000        3432.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0032 205-06938               17.700  m    |     125.00000        2212.50|     150.00000        2655.00| 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0033 206-51220              270.500  m3   |     130.00000       35165.00|      50.00000       13525.00| 
  EXCAVATION, WET                         |                             |                             | 
0034 206-51225               21.800  m3   |     115.00000        2507.00|      50.00000        1090.00| 
  EXCAVATION, DRY                         |                             |                             | 
0035 207-08267             1589.000  m2   |       4.80000        7627.20|      10.00000       15890.00| 
  SUBGRADE TREATMENT, TYPE IIIA ,         |                             |                             | 
  TEMPORARY BRIDGE AND APPROACHES         |                             |                             | 
0036 207-08268             4332.600  m2   |      10.15000       43975.89|      16.00000       69321.60| 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0037 211-06467               27.200  m3   |     165.00000        4488.00|     100.00000        2720.00| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0038 211-07454               46.100  m3   |      33.50000        1544.35|      35.00000        1613.50| 
  STRUCTURE BACKFILL                      |                             |                             | 
0039 213-08058               17.300  m3   |     115.00000        1989.50|     175.00000        3027.50| 
  FLOWABLE BACKFILL                       |                             |                             | 
0040 301-07448             2064.900  Mg   |      20.00000       41298.00|      25.00000       51622.50| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0041 302-07455               56.100  m3   |      90.00000        5049.00|     100.00000        5610.00| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0042 306-08033             1720.000  m2   |       3.65000        6278.00|       4.00000        6880.00| 
  MILLING, ASPHALT, 25 mm                 |                             |                             | 
0043 306-08043              899.000  m2   |       3.65000        3281.35|       6.00000        5394.00| 
  MILLING, TRANSITION                     |                             |                             | 
0044 401-06264                       LUMP |    3130.00000        3130.00|    3000.00000        3000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0045 402-07433              631.100  Mg   |      91.00000       57430.10|      91.00000       57430.10| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0046 402-07438              833.100  Mg   |      86.50000       72063.15|      86.00000       71646.60| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0047 402-07441             1577.600  Mg   |      72.00000      113587.20|      73.00000      115164.80| 
  HMA BASE, TYPE B                        |                             |                             | 
0048 402-07453              517.100  Mg   |      75.00000       38782.50|      76.00000       39299.60| 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0049 406-05520                4.300  Mg   |     405.00000        1741.50|     425.00000        1827.50| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,883,479.91                                                   ROUTE : SR 54 
     CALL ORDER   : 635                     CONTRACT ID : B -27366-B                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1618530         |(      ) 
                                          |CLR, INC.                    |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0050 601-01522                4.000  EACH |    2050.00000        8200.00|    1900.00000        7600.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0051 601-02206              106.680  m    |      35.00000        3733.80|      33.00000        3520.44| 
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                             |                             | 
  SPACING                                 |                             |                             | 
0052 601-94689                4.000  EACH |    2400.00000        9600.00|    2200.00000        8800.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0053 601-97080                4.000  EACH |    1700.00000        6800.00|    1600.00000        6400.00| 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                             |                             | 
0054 601-99105               78.105  m    |      70.00000        5467.35|      48.00000        3749.04| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0055 602-06729                8.000  EACH |      39.00000         312.00|       8.50000          68.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0056 605-06140              164.000  m    |      70.00000       11480.00|      75.00000       12300.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0057 605-94811                1.000  EACH |    1300.00000        1300.00|    1500.00000        1500.00| 
  CURB TURNOUT                            |                             |                             | 
0058 607-06335               15.500  m    |     300.00000        4650.00|     175.00000        2712.50| 
  PAVED SIDE DITCH, A                     |                             |                             | 
0059 609-06259              374.100  m2   |      65.00000       24316.50|      85.00000       31798.50| 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0060 610-07486               28.900  Mg   |     240.00000        6936.00|     190.00000        5491.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0061 610-07712              603.900  m2   |      42.00000       25363.80|      50.00000       30195.00| 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
0062 611-06497                2.000  EACH |     300.00000         600.00|     200.00000         400.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0063 615-06490               25.000  EACH |     129.00000        3225.00|     125.00000        3125.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0064 615-06505                4.000  EACH |     610.00000        2440.00|     600.00000        2400.00| 
  MONUMENT, B                             |                             |                             | 
0065 616-02320             1656.300  m2   |       1.00000        1656.30|       2.50000        4140.75| 
  GEOTEXTILES                             |                             |                             | 
0066 616-06405              822.800  Mg   |      27.00000       22215.60|      30.00000       24684.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0067 621-01004                3.000  EACH |    1050.00000        3150.00|    1000.00000        3000.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,883,479.91                                                   ROUTE : SR 54 
     CALL ORDER   : 635                     CONTRACT ID : B -27366-B                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1618530         |(      ) 
                                          |CLR, INC.                    |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0068 621-01371               56.000  kg   |      14.00000         784.00|      10.00000         560.00| 
  SEED MIXTURE, LEGUME, 2                 |                             |                             | 
0069 621-06545                1.200  Mg   |    1200.00000        1440.00|     750.00000         900.00| 
  FERTILIZER                              |                             |                             | 
0070 621-06553              128.000  kg   |       9.00000        1152.00|       6.00000         768.00| 
  SEED MIXTURE, R                         |                             |                             | 
0071 621-06557               30.400  kg   |      12.80000         389.12|       7.00000         212.80| 
  SEED MIXTURE, T                         |                             |                             | 
0072 621-06565                6.100  Mg   |     700.00000        4270.00|     425.00000        2592.50| 
  MULCHING MATERIAL                       |                             |                             | 
0073 621-06567               22.400  kL   |       4.00000          89.60|       5.00000         112.00| 
  WATER                                   |                             |                             | 
0074 621-06575             1237.400  m2   |       2.50000        3093.50|       4.25000        5258.95| 
  SODDING, NURSERY                        |                             |                             | 
0075 622-52436                4.000  EACH |      75.00000         300.00|      42.00000         168.00| 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0076 622-91786              400.000  EACH |       7.75000        3100.00|       9.00000        3600.00| 
  SEEDLING                                |                             |                             | 
0077 701-01849              252.600  m    |     225.00000       56835.00|     250.00000       63150.00| 
  PILE, CONCRETE, STEEL SHELL ENCASED, 7. |                             |                             | 
  92 mm, 356 mm                           |                             |                             | 
0078 701-93633               15.000  m    |     450.00000        6750.00|    1100.00000       16500.00| 
  OVERSIZED PREDRILLED PILE HOLES 450 mm  |                             |                             | 
0079 702-51005              140.400  m3   |     525.00000       73710.00|     620.00000       87048.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0080 702-51015               34.800  m3   |    2300.00000       80040.00|     750.00000       26100.00| 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0081 703-51030            13028.000  kg   |       2.02000       26316.56|       1.90000       24753.20| 
  REINFORCING STEEL                       |                             |                             | 
0082 703-51032            38817.000  kg   |       2.09000       81127.53|       2.00000       77634.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0083 704-51002              201.200  m3   |     545.00000      109654.00|     650.00000      130780.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0084 706-05732                4.000  EACH |    1550.00000        6200.00|    1500.00000        6000.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0085 706-51020               17.500  m3   |     645.00000       11287.50|     600.00000       10500.00| 
  CONCRETE, C, RAILING                    |                             |                             | 
0086 707-05979              264.000  m2   |     625.00000      165000.00|     750.00000      198000.00| 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  CB, 686 mm X 1219 mm                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,883,479.91                                                   ROUTE : SR 54 
     CALL ORDER   : 635                     CONTRACT ID : B -27366-B                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1618530         |(      ) 
                                          |CLR, INC.                    |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0087 709-51821                       LUMP |    4700.00000        4700.00|    4000.00000        4000.00| 
  SURFACE SEAL                            |                             |                             | 
0088 713-51335                       LUMP |  245000.00000      245000.00|  225000.00000      225000.00| 
  TEMPORARY BRIDGE AND APPROACHES         |                             |                             | 
0089 715-05121               25.500  m    |     110.00000        2805.00|     200.00000        5100.00| 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                             |                             | 
0090 715-05149               94.000  m    |      95.00000        8930.00|     160.00000       15040.00| 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0091 715-05151               18.500  m    |     100.00000        1850.00|     150.00000        2775.00| 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0092 715-05169               49.000  m    |     100.00000        4900.00|     160.00000        7840.00| 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0093 715-05173                8.500  m    |     150.00000        1275.00|     340.00000        2890.00| 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                             |                             | 
0094 715-05407               53.000  m    |      30.00000        1590.00|      50.00000        2650.00| 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0095 715-46000                1.000  EACH |     230.00000         230.00|     500.00000         500.00| 
  PIPE END SECTION, 300 mm                |                             |                             | 
0096 715-46005                7.000  EACH |     240.00000        1680.00|     550.00000        3850.00| 
  PIPE END SECTION, 375 mm                |                             |                             | 
0097 715-46010                2.000  EACH |     340.00000         680.00|     600.00000        1200.00| 
  PIPE END SECTION, 450 mm                |                             |                             | 
0098 715-46020                2.000  EACH |     370.00000         740.00|     650.00000        1300.00| 
  PIPE END SECTION, 600 mm                |                             |                             | 
0099 720-04666                4.000  EACH |    2200.00000        8800.00|    4300.00000       17200.00| 
  CATCH BASIN , CIRCULAR, 1219 mm, W/     |                             |                             | 
  TYPE 10 CASTING                         |                             |                             | 
0100 720-45035                1.000  EACH |    1450.00000        1450.00|    3200.00000        3200.00| 
  INLET, F7                               |                             |                             | 
0101 728-98377                       LUMP |    3300.00000        3300.00|    3200.00000        3200.00| 
  MASONRY COATING                         |                             |                             | 
0102 801-04308                2.000  EACH |     650.00000        1300.00|     500.00000        1000.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0103 801-06203              205.000  m    |       2.50000         512.50|       1.50000         307.50| 
  TEMPORARY PAVEMENT MARKING, 100 mm ,    |                             |                             | 
  WHITE                                   |                             |                             | 
0104 801-06203              415.000  m    |       2.50000        1037.50|       1.50000         622.50| 
  TEMPORARY PAVEMENT MARKING, 100 mm ,    |                             |                             | 
  YELLOW                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,883,479.91                                                   ROUTE : SR 54 
     CALL ORDER   : 635                     CONTRACT ID : B -27366-B                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1618530         |(      ) 
                                          |CLR, INC.                    |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0105 801-06207              385.000  m    |       3.65000        1405.25|       3.50000        1347.50| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm , WHITE                          |                             |                             | 
0106 801-06207              675.000  m    |       3.65000        2463.75|       3.50000        2362.50| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm , YELLOW                         |                             |                             | 
0107 801-06211                1.000  EACH |     225.00000         225.00|     165.00000         165.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0108 801-06218               12.200  m    |      45.00000         549.00|      30.00000         366.00| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 600 mm , WHITE               |                             |                             | 
0109 801-06640               42.000  EACH |     200.00000        8400.00|     200.00000        8400.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0110 801-06645                8.000  EACH |      95.00000         760.00|      75.00000         600.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0111 801-06649               37.000  EACH |       8.50000         314.50|       6.50000         240.50| 
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                             |                             | 
0112 801-06775                       LUMP |   30000.00000       30000.00|   30000.00000       30000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0113 801-07118               18.000  m    |      65.00000        1170.00|      45.00000         810.00| 
  BARRICADE, III-A                        |                             |                             | 
0114 802-05701               28.400  m    |      44.50000        1263.80|      50.00000        1420.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0115 802-05702               12.500  m    |      41.00000         512.50|      45.00000         562.50| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0116 802-05706                7.400  m    |      51.00000         377.40|      60.00000         444.00| 
  SIGN POST, SQUARE, 3, UNREINFORCED      |                             |                             | 
  ANCHOR                                  |                             |                             | 
0117 802-07159                1.000  EACH |    3180.00000        3180.00|    3500.00000        3500.00| 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 
  FOUNDATION, II                          |                             |                             | 
0118 802-76025                8.630  m2   |     255.00000        2200.65|     275.00000        2373.25| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0119 802-76035                4.640  m2   |     250.00000        1160.00|     275.00000        1276.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
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                                                                                                                   PAGE : 635 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,883,479.91                                                   ROUTE : SR 54 
     CALL ORDER   : 635                     CONTRACT ID : B -27366-B                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1618530         |(      ) 
                                          |CLR, INC.                    |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0120 802-76045                1.760  m2   |     310.00000         545.60|     325.00000         572.00| 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0121 802-76135                1.000  EACH |    9600.00000        9600.00|   11000.00000       11000.00| 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                             |                             | 
  SINGLE ARM                              |                             |                             | 
0122 804-06740               54.000  EACH |      32.00000        1728.00|      30.00000        1620.00| 
  DELINEATOR WITH POST, D2 , WHITE,       |                             |                             | 
  TEMPORARY BRIDGE AND APPROACHES         |                             |                             | 
0123 808-06713             1450.000  m    |       0.75000        1087.50|       0.70000        1015.00| 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0124 808-06714              960.000  m    |       0.75000         720.00|       0.70000         672.00| 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                             |                             | 
0125 808-75297               25.500  m    |      26.00000         663.00|      25.00000         637.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0126 808-75320                4.000  EACH |     160.00000         640.00|     150.00000         600.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0127 808-75996               13.000  EACH |      45.00000         585.00|      15.00000         195.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0128 808-75998               31.000  EACH |      57.00000        1767.00|      60.00000        1860.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,841,148.55|           $     1,985,486.63|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,841,148.55|           $     1,985,486.63|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 641 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   729,239.40                                                   ROUTE : 56 
     CALL ORDER   : 641                     CONTRACT ID : B -27919-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 05/31/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                               $       559,251.54  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       767,064.97  137.1592% 
   3   35-1385672     FORCE CONSTRUCTION CO. INC.                                                $       795,558.00  142.2541% 
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       856,933.75  153.2287% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2  ) 35-2040801          |(   3  ) 35-1385672 
                                          |ERBER & MILLIGAN CONSTR. CO. |GOHMANN ASPHALT & CONSTR., I |FORCE CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    9000.00000        9000.00|   12000.00000       12000.00|   10600.00000       10600.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               12.000  MOS  |    1000.00000       12000.00|    1800.00000       21600.00|    1484.00000       17808.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   27000.00000       27000.00|   37000.00000       37000.00|   40150.00000       40150.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   10000.00000       10000.00|   15000.00000       15000.00|   10350.00000       10350.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02241               35.780  m    |      15.00000         536.70|      15.00000         536.70|      34.00000        1216.52 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-51330                       LUMP |   35000.00000       35000.00|   30000.00000       30000.00|   75000.00000       75000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0009 203-02000              936.000  m3   |      13.00000       12168.00|      20.00000       18720.00|      18.65000       17456.40 
  EXCAVATION, COMMON                      |                             |                             | 
0010 205-03371               50.600  m3   |       5.00000         253.00|      35.00000        1771.00|      10.00000         506.00 
  SEDIMENT REMOVE                         |                             |                             | 
0011 205-06931                1.520  Mg   |      50.00000          76.00|     550.00000         836.00|     200.00000         304.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0012 205-06933                2.000  EACH |      50.00000         100.00|     115.00000         230.00|     100.00000         200.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
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                                                                                                                   PAGE : 641 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   729,239.40                                                   ROUTE : 56 
     CALL ORDER   : 641                     CONTRACT ID : B -27919-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2   ) 35-2040801         |(   3  ) 35-1385672 
                                          |ERBER & MILLIGAN CONSTR. CO. |GOHMANN ASPHALT & CONSTR., I |FORCE CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 205-06936               35.280  Mg   |      20.00000         705.60|      40.00000        1411.20|      25.00000         882.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0014 205-06937              165.000  m    |       5.00000         825.00|       5.00000         825.00|       4.50000         742.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 207-08263             1529.100  m2   |       7.90000       12079.89|       6.50000        9939.15|      11.60000       17737.56 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0016 211-06467               23.600  m3   |      45.00000        1062.00|     100.00000        2360.00|      58.44000        1379.18 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0017 211-07454               65.600  m3   |      45.00000        2952.00|      45.00000        2952.00|      16.50000        1082.40 
  STRUCTURE BACKFILL                      |                             |                             | 
0018 301-07448              576.300  Mg   |      20.00000       11526.00|      20.00000       11526.00|      21.83000       12580.63 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0019 302-07455               34.400  m3   |      45.00000        1548.00|      15.00000         516.00|      31.87000        1096.33 
  DENSE GRADED SUBBASE                    |                             |                             | 
0020 304-07490                4.700  Mg   |     100.00000         470.00|     300.00000        1410.00|     395.00000        1856.50 
  HMA PATCHING, TYPE B                    |                             |                             | 
0021 402-07432               61.200  Mg   |      80.00000        4896.00|     100.00000        6120.00|     115.00000        7038.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0022 402-07433               69.100  Mg   |      80.00000        5528.00|     100.00000        6910.00|     105.00000        7255.50 
  HMA SURFACE, TYPE B                     |                             |                             | 
0023 402-07438              116.800  Mg   |      75.00000        8760.00|      95.00000       11096.00|     130.00000       15184.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0024 402-07440              183.600  Mg   |      75.00000       13770.00|      95.00000       17442.00|      95.00000       17442.00 
  HMA BASE, TYPE A                        |                             |                             | 
0025 402-07441              387.500  Mg   |      75.00000       29062.50|      96.00000       37200.00|      86.00000       33325.00 
  HMA BASE, TYPE B                        |                             |                             | 
0026 405-05517                1.640  Mg   |      10.00000          16.40|     550.00000         902.00|     540.00000         885.60 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0027 406-05520                0.690  Mg   |     500.00000         345.00|     450.00000         310.50|     325.00000         224.25 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 601-01128                4.000  EACH |    1450.00000        5800.00|    1500.00000        6000.00|    1100.00000        4400.00 
  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 
0029 601-01846                2.000  EACH |    2000.00000        4000.00|    1800.00000        3600.00|    1795.00000        3590.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0030 601-04746                2.000  EACH |    1750.00000        3500.00|    3750.00000        7500.00|    3750.00000        7500.00 
  ENERGY ABSORBING TERMINAL, CZ           |                             |                             | 
0031 601-94689                2.000  EACH |    2750.00000        5500.00|    2395.00000        4790.00|    2395.00000        4790.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
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                                                                                                                   PAGE : 641 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   729,239.40                                                   ROUTE : 56 
     CALL ORDER   : 641                     CONTRACT ID : B -27919-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2   ) 35-2040801         |(   3  ) 35-1385672 
                                          |ERBER & MILLIGAN CONSTR. CO. |GOHMANN ASPHALT & CONSTR., I |FORCE CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0032 601-99105               30.480  m    |      60.00000        1828.80|     120.75000        3680.46|     120.75000        3680.46 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0033 602-06729                6.000  EACH |       9.00000          54.00|      15.00000          90.00|       9.00000          54.00 
  BARRIER DELINEATOR                      |                             |                             | 
0034 603-03692               45.000  m    |      90.00000        4050.00|      45.00000        2025.00|      85.00000        3825.00 
  FENCE, WOOD                             |                             |                             | 
0035 609-06259              232.800  m2   |      80.00000       18624.00|     100.00000       23280.00|      77.29000       17993.11 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0036 610-07486               85.600  Mg   |      90.00000        7704.00|     175.00000       14980.00|     111.00000        9501.60 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0037 611-06497                1.000  EACH |     200.00000         200.00|     115.00000         115.00|     115.00000         115.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0038 611-06498                2.000  EACH |     250.00000         500.00|     175.00000         350.00|     175.00000         350.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0039 615-06490               18.000  EACH |     125.00000        2250.00|      98.00000        1764.00|      98.00000        1764.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0040 616-02320              525.300  m2   |       3.50000        1838.55|       4.50000        2363.85|       2.11000        1108.38 
  GEOTEXTILES                             |                             |                             | 
0041 616-05688              461.900  Mg   |      22.00000       10161.80|      35.00000       16166.50|      28.55000       13187.25 
  RIPRAP, CLASS 1                         |                             |                             | 
0042 616-06405               31.400  Mg   |      22.00000         690.80|      50.00000        1570.00|      27.77000         871.98 
  RIPRAP, REVETMENT                       |                             |                             | 
0043 621-01004                2.000  EACH |     475.00000         950.00|     450.00000         900.00|     500.00000        1000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0044 621-06545                0.400  Mg   |     400.00000         160.00|     350.00000         140.00|     350.00000         140.00 
  FERTILIZER                              |                             |                             | 
0045 621-06553               41.800  kg   |       6.00000         250.80|       5.00000         209.00|       5.00000         209.00 
  SEED MIXTURE, R                         |                             |                             | 
0046 621-06557               36.300  kg   |       4.00000         145.20|       4.00000         145.20|       4.00000         145.20 
  SEED MIXTURE, T                         |                             |                             | 
0047 621-06565                1.980  Mg   |     350.00000         693.00|     330.00000         653.40|     330.00000         653.40 
  MULCHING MATERIAL                       |                             |                             | 
0048 621-06567               31.900  kL   |       1.00000          31.90|       6.00000         191.40|       6.00000         191.40 
  WATER                                   |                             |                             | 
0049 621-06574              160.800  m2   |       5.00000         804.00|       6.00000         964.80|       3.00000         482.40 
  SODDING                                 |                             |                             | 
0050 622-52436                2.000  EACH |      30.00000          60.00|      20.00000          40.00|      28.00000          56.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   729,239.40                                                   ROUTE : 56 
     CALL ORDER   : 641                     CONTRACT ID : B -27919-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2   ) 35-2040801         |(   3  ) 35-1385672 
                                          |ERBER & MILLIGAN CONSTR. CO. |GOHMANN ASPHALT & CONSTR., I |FORCE CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0051 622-91786               40.000  EACH |      10.00000         400.00|       6.00000         240.00|       6.00000         240.00 
  SEEDLING                                |                             |                             | 
0052 701-51195              112.000  m    |     150.00000       16800.00|     250.00000       28000.00|     352.00000       39424.00 
  PILE, STEEL H, HP 310 X 79              |                             |                             | 
0053 701-91792               16.000  EACH |     110.00000        1760.00|     175.00000        2800.00|      93.00000        1488.00 
  PILE TIP, STEEL H                       |                             |                             | 
0054 702-51110              292.200  kg   |       5.00000        1461.00|       6.00000        1753.20|       5.68000        1659.70 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0055 703-51032            17587.000  kg   |       1.80000       31656.60|       2.20000       38691.40|       2.09000       36756.83 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0056 703-97703              300.000  EACH |      12.50000        3750.00|      16.00000        4800.00|      16.05000        4815.00 
  THREADED BAR SPLICE, EPOXY COATED       |                             |                             | 
0057 704-51002              105.200  m3   |     550.00000       57860.00|     850.00000       89420.00|    1121.19000      117949.19 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0058 706-05733                4.000  EACH |    1350.00000        5400.00|    1900.00000        7600.00|    1500.00000        6000.00 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                             |                             | 
0059 706-51020                8.400  m3   |     600.00000        5040.00|     850.00000        7140.00|     633.00000        5317.20 
  CONCRETE, C, RAILING                    |                             |                             | 
0060 707-05977              168.700  m2   |     425.00000       71697.50|     600.00000      101220.00|     512.00000       86374.40 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  CB, 432 mm X 1219 mm                    |                             |                             | 
0061 709-51821                       LUMP |    2500.00000        2500.00|    5000.00000        5000.00|    2344.00000        2344.00 
  SURFACE SEAL                            |                             |                             | 
0062 715-02398                1.000  EACH |    3000.00000        3000.00|    4500.00000        4500.00|    2815.00000        2815.00 
  SAFETY METAL END SECTION, 6:1, 900 mm   |                             |                             | 
0063 715-05024              111.000  m    |     214.50000       23809.50|     275.00000       30525.00|     269.00000       29859.00 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 
0064 715-05149                2.000  m    |      85.00000         170.00|     340.00000         680.00|     325.00000         650.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0065 715-05171               21.500  m    |     120.00000        2580.00|     125.00000        2687.50|     147.00000        3160.50 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
0066 715-05407               52.000  m    |      20.00000        1040.00|      30.00000        1560.00|      26.89000        1398.28 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0067 715-46010                4.000  EACH |     350.00000        1400.00|     600.00000        2400.00|     365.00000        1460.00 
  PIPE END SECTION, 450 mm                |                             |                             | 
0068 715-46040                1.000  EACH |     850.00000         850.00|    1000.00000        1000.00|    1100.00000        1100.00 
  PIPE END SECTION, 900 mm                |                             |                             | 
0069 715-91361                2.000  m    |      50.00000         100.00|     150.00000         300.00|      93.20000         186.40 
  PIPE, PVC, 150 mm                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   729,239.40                                                   ROUTE : 56 
     CALL ORDER   : 641                     CONTRACT ID : B -27919-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2   ) 35-2040801         |(   3  ) 35-1385672 
                                          |ERBER & MILLIGAN CONSTR. CO. |GOHMANN ASPHALT & CONSTR., I |FORCE CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0070 720-45270                2.000  EACH |     500.00000        1000.00|    2600.00000        5200.00|    1040.00000        2080.00 
  PIPE CATCH BASIN, 450 mm                |                             |                             | 
0071 720-45415                3.000  EACH |    2750.00000        8250.00|    5000.00000       15000.00|    3260.00000        9780.00 
  MANHOLE, D4                             |                             |                             | 
0072 801-06207             1964.000  m    |       3.25000        6383.00|       3.00000        5892.00|       3.00000        5892.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0073 801-06218                7.700  m    |      20.00000         154.00|      19.50000         150.15|      19.50000         150.15 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 600 mm                       |                             |                             | 
0074 801-06640               18.000  EACH |     200.00000        3600.00|     145.00000        2610.00|     145.00000        2610.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0075 801-06645                1.000  EACH |      60.00000          60.00|      60.00000          60.00|      60.00000          60.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0076 801-06775                       LUMP |    6000.00000        6000.00|   12000.00000       12000.00|   23480.00000       23480.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0077 801-07119                7.200  m    |      75.00000         540.00|      69.50000         500.40|      69.50000         500.40 
  BARRICADE, III-B                        |                             |                             | 
0078 801-08508              131.000  m    |      82.00000       10742.00|     165.00000       21615.00|      81.80000       10715.80 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0079 801-53072                       LUMP |   17500.00000       17500.00|   30000.00000       30000.00|   25560.00000       25560.00 
  TEMPORARY TRAFFIC SIGNAL                |                             |                             | 
0080 802-05701               12.440  m    |      50.00000         622.00|      37.26000         463.51|      42.00000         522.48 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0081 802-07059                4.000  EACH |      35.00000         140.00|      30.00000         120.00|      30.00000         120.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0082 802-76025                0.160  m2   |    1650.00000         264.00|     192.63000          30.82|     140.00000          22.40 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0083 802-76035                1.890  m2   |     200.00000         378.00|     214.12000         404.69|     148.00000         279.72 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0084 802-76045                0.140  m2   |     750.00000         105.00|     235.64000          32.99|     180.00000          25.20 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0085 808-06713              420.000  m    |       1.25000         525.00|       0.98000         411.60|       1.96000         823.20 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   729,239.40                                                   ROUTE : 56 
     CALL ORDER   : 641                     CONTRACT ID : B -27919-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2   ) 35-2040801         |(   3  ) 35-1385672 
                                          |ERBER & MILLIGAN CONSTR. CO. |GOHMANN ASPHALT & CONSTR., I |FORCE CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0086 808-06714              420.000  m    |       1.25000         525.00|       0.98000         411.60|       0.98000         411.60 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                             |                             | 
0087 808-75996               19.000  EACH |      15.00000         285.00|      25.05000         475.95|      20.00000         380.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0088 808-75998               19.000  EACH |      75.00000        1425.00|      65.00000        1235.00|      65.00000        1235.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       559,251.54|           $       767,064.97|           $       795,558.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       559,251.54|           $       767,064.97|           $       795,558.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   729,239.40                                                   ROUTE : 56 
     CALL ORDER   : 641                     CONTRACT ID : B -27919-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   15000.00000       15000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               12.000  MOS  |    2000.00000       24000.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   42000.00000       42000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   15000.00000       15000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02241               35.780  m    |      35.00000        1252.30|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-51330                       LUMP |   33500.00000       33500.00|                             | 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0009 203-02000              936.000  m3   |      15.00000       14040.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0010 205-03371               50.600  m3   |      30.00000        1518.00|                             | 
  SEDIMENT REMOVE                         |                             |                             | 
0011 205-06931                1.520  Mg   |     120.00000         182.40|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0012 205-06933                2.000  EACH |     105.00000         210.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0013 205-06936               35.280  Mg   |      65.00000        2293.20|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0014 205-06937              165.000  m    |       5.00000         825.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 207-08263             1529.100  m2   |      15.00000       22936.50|                             | 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0016 211-06467               23.600  m3   |     100.00000        2360.00|                             | 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0017 211-07454               65.600  m3   |      50.00000        3280.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0018 301-07448              576.300  Mg   |      25.00000       14407.50|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   729,239.40                                                   ROUTE : 56 
     CALL ORDER   : 641                     CONTRACT ID : B -27919-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 302-07455               34.400  m3   |      85.00000        2924.00|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0020 304-07490                4.700  Mg   |     400.00000        1880.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0021 402-07432               61.200  Mg   |     120.00000        7344.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0022 402-07433               69.100  Mg   |     110.00000        7601.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0023 402-07438              116.800  Mg   |     135.00000       15768.00|                             | 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0024 402-07440              183.600  Mg   |     100.00000       18360.00|                             | 
  HMA BASE, TYPE A                        |                             |                             | 
0025 402-07441              387.500  Mg   |      90.00000       34875.00|                             | 
  HMA BASE, TYPE B                        |                             |                             | 
0026 405-05517                1.640  Mg   |     600.00000         984.00|                             | 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0027 406-05520                0.690  Mg   |     350.00000         241.50|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 601-01128                4.000  EACH |    1200.00000        4800.00|                             | 
  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 
0029 601-01846                2.000  EACH |    1900.00000        3800.00|                             | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0030 601-04746                2.000  EACH |    5000.00000       10000.00|                             | 
  ENERGY ABSORBING TERMINAL, CZ           |                             |                             | 
0031 601-94689                2.000  EACH |    2500.00000        5000.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0032 601-99105               30.480  m    |     125.00000        3810.00|                             | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0033 602-06729                6.000  EACH |       9.50000          57.00|                             | 
  BARRIER DELINEATOR                      |                             |                             | 
0034 603-03692               45.000  m    |      90.00000        4050.00|                             | 
  FENCE, WOOD                             |                             |                             | 
0035 609-06259              232.800  m2   |      85.00000       19788.00|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0036 610-07486               85.600  Mg   |     115.00000        9844.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0037 611-06497                1.000  EACH |     125.00000         125.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   729,239.40                                                   ROUTE : 56 
     CALL ORDER   : 641                     CONTRACT ID : B -27919-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0038 611-06498                2.000  EACH |     200.00000         400.00|                             | 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0039 615-06490               18.000  EACH |     100.00000        1800.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0040 616-02320              525.300  m2   |       3.50000        1838.55|                             | 
  GEOTEXTILES                             |                             |                             | 
0041 616-05688              461.900  Mg   |      30.00000       13857.00|                             | 
  RIPRAP, CLASS 1                         |                             |                             | 
0042 616-06405               31.400  Mg   |      30.00000         942.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0043 621-01004                2.000  EACH |     500.00000        1000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0044 621-06545                0.400  Mg   |     400.00000         160.00|                             | 
  FERTILIZER                              |                             |                             | 
0045 621-06553               41.800  kg   |       5.50000         229.90|                             | 
  SEED MIXTURE, R                         |                             |                             | 
0046 621-06557               36.300  kg   |       4.50000         163.35|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0047 621-06565                1.980  Mg   |     350.00000         693.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0048 621-06567               31.900  kL   |       6.00000         191.40|                             | 
  WATER                                   |                             |                             | 
0049 621-06574              160.800  m2   |       3.25000         522.60|                             | 
  SODDING                                 |                             |                             | 
0050 622-52436                2.000  EACH |      30.00000          60.00|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0051 622-91786               40.000  EACH |       6.50000         260.00|                             | 
  SEEDLING                                |                             |                             | 
0052 701-51195              112.000  m    |     225.00000       25200.00|                             | 
  PILE, STEEL H, HP 310 X 79              |                             |                             | 
0053 701-91792               16.000  EACH |     150.00000        2400.00|                             | 
  PILE TIP, STEEL H                       |                             |                             | 
0054 702-51110              292.200  kg   |       3.50000        1022.70|                             | 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0055 703-51032            17587.000  kg   |       2.50000       43967.50|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0056 703-97703              300.000  EACH |      20.00000        6000.00|                             | 
  THREADED BAR SPLICE, EPOXY COATED       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   729,239.40                                                   ROUTE : 56 
     CALL ORDER   : 641                     CONTRACT ID : B -27919-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0057 704-51002              105.200  m3   |    1000.00000      105200.00|                             | 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0058 706-05733                4.000  EACH |    2000.00000        8000.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                             |                             | 
0059 706-51020                8.400  m3   |    1150.00000        9660.00|                             | 
  CONCRETE, C, RAILING                    |                             |                             | 
0060 707-05977              168.700  m2   |     700.00000      118090.00|                             | 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  CB, 432 mm X 1219 mm                    |                             |                             | 
0061 709-51821                       LUMP |    2500.00000        2500.00|                             | 
  SURFACE SEAL                            |                             |                             | 
0062 715-02398                1.000  EACH |    4000.00000        4000.00|                             | 
  SAFETY METAL END SECTION, 6:1, 900 mm   |                             |                             | 
0063 715-05024              111.000  m    |     350.00000       38850.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 
0064 715-05149                2.000  m    |     275.00000         550.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0065 715-05171               21.500  m    |     175.00000        3762.50|                             | 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
0066 715-05407               52.000  m    |      60.00000        3120.00|                             | 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0067 715-46010                4.000  EACH |     800.00000        3200.00|                             | 
  PIPE END SECTION, 450 mm                |                             |                             | 
0068 715-46040                1.000  EACH |    1200.00000        1200.00|                             | 
  PIPE END SECTION, 900 mm                |                             |                             | 
0069 715-91361                2.000  m    |     900.00000        1800.00|                             | 
  PIPE, PVC, 150 mm                       |                             |                             | 
0070 720-45270                2.000  EACH |    1100.00000        2200.00|                             | 
  PIPE CATCH BASIN, 450 mm                |                             |                             | 
0071 720-45415                3.000  EACH |    5000.00000       15000.00|                             | 
  MANHOLE, D4                             |                             |                             | 
0072 801-06207             1964.000  m    |       3.25000        6383.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0073 801-06218                7.700  m    |      20.00000         154.00|                             | 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 600 mm                       |                             |                             | 
0074 801-06640               18.000  EACH |     150.00000        2700.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   729,239.40                                                   ROUTE : 56 
     CALL ORDER   : 641                     CONTRACT ID : B -27919-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0075 801-06645                1.000  EACH |      65.00000          65.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0076 801-06775                       LUMP |   25000.00000       25000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0077 801-07119                7.200  m    |      70.00000         504.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0078 801-08508              131.000  m    |     125.00000       16375.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0079 801-53072                       LUMP |   40000.00000       40000.00|                             | 
  TEMPORARY TRAFFIC SIGNAL                |                             |                             | 
0080 802-05701               12.440  m    |      40.00000         497.60|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0081 802-07059                4.000  EACH |      31.00000         124.00|                             | 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0082 802-76025                0.160  m2   |     200.00000          32.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0083 802-76035                1.890  m2   |     225.00000         425.25|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0084 802-76045                0.140  m2   |     250.00000          35.00|                             | 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0085 808-06713              420.000  m    |       1.00000         420.00|                             | 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0086 808-06714              420.000  m    |       1.00000         420.00|                             | 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                             |                             | 
0087 808-75996               19.000  EACH |      25.00000         475.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0088 808-75998               19.000  EACH |      75.00000        1425.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       856,933.75|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       856,933.75|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   626,751.97                                                   ROUTE : SR 26 
     CALL ORDER   : 661                     CONTRACT ID : B -28332-A                   COUNTIES : WARREN 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 10/27/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1386990     ISOM, JACK CONSTRUCTION CO                                                 $       599,951.44  100.0000% 
   2   35-1523985     WIRTZ & YATES, INC.                                                        $       641,194.07  106.8743% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2  ) 35-1523985          |(      ) 
                                          |ISOM, JACK CONSTRUCTION CO   |WIRTZ & YATES, INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SUPERSTRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4250.00000        4250.00|    7000.00000        7000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                7.000  MOS  |    2200.00000       15400.00|    2400.00000       16800.00| 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   28000.00000       28000.00|   30000.00000       30000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |    2500.00000        2500.00|    5000.00000        5000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02241              547.000  LFT  |       1.00000         547.00|       1.00000         547.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-51133              364.000  LFT  |       1.00000         364.00|       1.00000         364.00| 
  RAILING, REMOVE                         |                             |                             | 
0010 202-51328                       LUMP |   70000.00000       70000.00|   60000.00000       60000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0011 202-94810                4.000  EACH |     800.00000        3200.00|     200.00000         800.00| 
  CURB TURNOUT, REMOVE                    |                             |                             | 
0012 203-02070               73.000  CYS  |      15.00000        1095.00|      15.00000        1095.00| 
  BORROW                                  |                             |                             | 
0013 203-90014                3.500  STA  |    3500.00000       12250.00|    1000.00000        3500.00| 
  LINEAR GRADING                          |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/22/06 
                                                                                                                   PAGE : 661 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   626,751.97                                                   ROUTE : SR 26 
     CALL ORDER   : 661                     CONTRACT ID : B -28332-A                   COUNTIES : WARREN 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1523985         |(      ) 
                                          |ISOM, JACK CONSTRUCTION CO   |WIRTZ & YATES, INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0014 205-06937              680.000  LFT  |       3.00000        2040.00|       1.85000        1258.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 206-51220               18.000  CYS  |     175.00000        3150.00|     150.00000        2700.00| 
  EXCAVATION, WET                         |                             |                             | 
0016 211-06467               16.000  CYS  |      45.00000         720.00|      30.00000         480.00| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0017 301-07448              231.000  TON  |      21.00000        4851.00|      24.00000        5544.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 302-07455               26.000  CYS  |      45.00000        1170.00|      30.00000         780.00| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0019 306-08043              320.000  SYS  |      11.00000        3520.00|      12.00000        3840.00| 
  MILLING, TRANSITION                     |                             |                             | 
0020 402-07432               18.000  TON  |     172.00000        3096.00|     150.00000        2700.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0021 402-07433               39.000  TON  |     133.00000        5187.00|     120.00000        4680.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0022 402-07438               54.000  TON  |     118.00000        6372.00|     155.00000        8370.00| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0023 402-07440               55.000  TON  |     133.00000        7315.00|     126.00000        6930.00| 
  HMA BASE, TYPE A                        |                             |                             | 
0024 406-05521              954.000  SYS  |       1.00000         954.00|       0.09000          85.86| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-01522                4.000  EACH |    2250.00000        9000.00|    2012.50000        8050.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0026 601-94689                4.000  EACH |    2500.00000       10000.00|    2500.00000       10000.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0027 601-99105              212.500  LFT  |      18.50000        3931.25|      18.00000        3825.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0028 602-06729               10.000  EACH |      12.00000         120.00|      20.00000         200.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0029 609-06259              152.000  SYS  |      62.00000        9424.00|      55.00000        8360.00| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0030 616-02320              398.000  SYS  |       5.00000        1990.00|       4.00000        1592.00| 
  GEOTEXTILES                             |                             |                             | 
0031 616-05688              163.000  TON  |      35.00000        5705.00|      52.00000        8476.00| 
  RIPRAP, CLASS 1                         |                             |                             | 
0032 616-06405               62.000  TON  |      25.00000        1550.00|      30.00000        1860.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   626,751.97                                                   ROUTE : SR 26 
     CALL ORDER   : 661                     CONTRACT ID : B -28332-A                   COUNTIES : WARREN 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1523985         |(      ) 
                                          |ISOM, JACK CONSTRUCTION CO   |WIRTZ & YATES, INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0033 621-01004                2.000  EACH |     800.00000        1600.00|     450.00000         900.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0034 621-02363              348.000  SYS  |       2.50000         870.00|       1.50000         522.00| 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0035 621-02770              233.000  SYS  |       6.00000        1398.00|       4.00000         932.00| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0036 621-06559              348.000  SYS  |       2.75000         957.00|       3.00000        1044.00| 
  MULCHED SEEDING, R                      |                             |                             | 
0037 621-06567                0.300  kGAL |       1.00000           0.30|      60.00000          18.00| 
  WATER                                   |                             |                             | 
0038 621-06574               78.000  SYS  |      10.00000         780.00|      30.00000        2340.00| 
  SODDING                                 |                             |                             | 
0039 702-51005               57.500  CYS  |     550.00000       31625.00|     600.00000       34500.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0040 702-51863               44.000  EACH |      18.00000         792.00|      10.00000         440.00| 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0041 702-92857                3.200  CYS  |     550.00000        1760.00|     600.00000        1920.00| 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0042 703-51030             1451.000  LBS  |       2.00000        2902.00|       1.00000        1451.00| 
  REINFORCING STEEL                       |                             |                             | 
0043 703-51032            55250.000  LBS  |       0.62000       34255.00|       1.20000       66300.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0044 704-51002              185.800  CYS  |     550.00000      102190.00|     600.00000      111480.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0045 706-05732                4.000  EACH |    1500.00000        6000.00|    1600.00000        6400.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0046 706-51020               35.000  CYS  |     650.00000       22750.00|     500.00000       17500.00| 
  CONCRETE, C, RAILING                    |                             |                             | 
0047 707-05979             3600.000  SFT  |      42.00000      151200.00|      46.12000      166032.00| 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  CB, 27 IN. X 48 IN.                     |                             |                             | 
0048 709-51821                       LUMP |    4500.00000        4500.00|    6000.00000        6000.00| 
  SURFACE SEAL                            |                             |                             | 
0049 729-51875               50.000  SFT  |      35.00000        1750.00|      30.00000        1500.00| 
  CONCRETE, A, PATCHING                   |                             |                             | 
0050 801-04308                5.000  EACH |     220.00000        1100.00|     350.00000        1750.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0051 801-06625               50.000  EACH |      98.00000        4900.00|     100.00000        5000.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   626,751.97                                                   ROUTE : SR 26 
     CALL ORDER   : 661                     CONTRACT ID : B -28332-A                   COUNTIES : WARREN 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1523985         |(      ) 
                                          |ISOM, JACK CONSTRUCTION CO   |WIRTZ & YATES, INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0052 801-06640               20.000  EACH |     130.00000        2600.00|     132.00000        2640.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0053 801-06645               16.000  EACH |      60.00000         960.00|      60.00000         960.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0054 801-07118               80.000  LFT  |      18.00000        1440.00|      20.00000        1600.00| 
  BARRICADE, III-A                        |                             |                             | 
0055 801-07119               16.000  LFT  |      22.00000         352.00|      22.00000         352.00| 
  BARRICADE, III-B                        |                             |                             | 
0056 802-05701               44.330  LFT  |      17.00000         753.61|      17.00000         753.61| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0057 802-05702               39.000  LFT  |      13.00000         507.00|      12.00000         468.00| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0058 802-07058                2.000  EACH |      90.00000         180.00|      90.00000         180.00| 
  SIGN, SHEET ASSEMBLY, RELOCATE          |                             |                             | 
0059 802-07060                4.000  EACH |      90.00000         360.00|      75.00000         300.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0060 808-06713              956.000  LFT  |       0.60000         573.60|       0.60000         573.60| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0061 808-06714             1796.000  LFT  |       0.58000        1041.68|       0.50000         898.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0062 808-75996               10.000  EACH |      30.00000         300.00|      20.00000         200.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0063 808-75998               10.000  EACH |     185.00000        1850.00|     140.00000        1400.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       599,951.44|           $       641,194.07|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       599,951.44|           $       641,194.07|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   634,827.54                                                   ROUTE : VARIOUS 
     CALL ORDER   : 671                     CONTRACT ID : B -28376-A                   COUNTIES : VARIOUS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/28/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1817530     PIONEER ASSOCIATES, INC.                                                   $       632,132.00  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1817530          |(      )                     |(      ) 
                                          |PIONEER ASSOCIATES, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE MAINTENANCE AND REPAIR 
                                          |                             |                             | 
0001 105-08520                1.000  EACH |     220.00000         220.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521                6.000  MOS  |     175.00000        1050.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   31600.00000       31600.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 110-01001                       LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION , FOR   |                             |                             | 
  HIGH DENSITY POLYURETHANE FOAM          |                             |                             | 
0008 202-06541                2.000  EACH |    6500.00000       13000.00|                             | 
  REMOVE , BRIDGE APPROACH SLAB           |                             |                             | 
0009 202-51328                       LUMP |    8300.00000        8300.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0010 202-51368               82.000  SYS  |     100.00000        8200.00|                             | 
  SLOPEWALL, REMOVE                       |                             |                             | 
0011 213-04324               55.000  CYS  |     450.00000       24750.00|                             | 
  FLOWABLE FILL                           |                             |                             | 
0012 303-01180              100.000  TON  |      45.00000        4500.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   634,827.54                                                   ROUTE : VARIOUS 
     CALL ORDER   : 671                     CONTRACT ID : B -28376-A                   COUNTIES : VARIOUS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1817530          |(       )                    |(      ) 
                                          |PIONEER ASSOCIATES, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 303-02051                8.000  TON  |     150.00000        1200.00|                             | 
  STONE, 2                                |                             |                             | 
0014 304-07492                2.000  TON  |    1000.00000        2000.00|                             | 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0015 306-08036               25.000  SYS  |      35.00000         875.00|                             | 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0016 402-05477               13.000  TON  |     180.00000        2340.00|                             | 
  HMA SURFACE 9.5 mm, MAINLINE            |                             |                             | 
0017 605-94811                2.000  EACH |    1500.00000        3000.00|                             | 
  CURB TURNOUT                            |                             |                             | 
0018 605-95635               17.000  LFT  |     150.00000        2550.00|                             | 
  CURB, CONCRETE, INTEGRAL, MODIFIED      |                             |                             | 
0019 605-97170               17.000  LFT  |      46.00000         782.00|                             | 
  CURB, PRECAST CONCRETE                  |                             |                             | 
0020 609-06259              375.000  SYS  |      85.00000       31875.00|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0021 612-08370            10000.000  LBS  |       6.10000       61000.00|                             | 
  HIGH DENSITY POLYURETHANE               |                             |                             | 
0022 616-02281                4.000  CYS  |     500.00000        2000.00|                             | 
  GROUT FOR RIPRAP                        |                             |                             | 
0023 616-02320               88.000  SYS  |       4.00000         352.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0024 616-06405               77.000  TON  |      72.00000        5544.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0025 616-06455               82.000  SYS  |     200.00000       16400.00|                             | 
  SLOPEWALL                               |                             |                             | 
0026 616-93772               10.000  EACH |     135.00000        1350.00|                             | 
  INSPECTION HOLE                         |                             |                             | 
0027 621-02770               17.000  SYS  |      30.00000         510.00|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
0028 621-06559               17.000  SYS  |      25.00000         425.00|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0029 702-51864               98.000  EACH |      15.00000        1470.00|                             | 
  FIELD DRILLED HOLE                      |                             |                             | 
0030 703-51032            11250.000  LBS  |       1.50000       16875.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0031 715-05149               88.000  LFT  |      42.00000        3696.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   634,827.54                                                   ROUTE : VARIOUS 
     CALL ORDER   : 671                     CONTRACT ID : B -28376-A                   COUNTIES : VARIOUS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1817530          |(       )                    |(      ) 
                                          |PIONEER ASSOCIATES, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0032 715-46000                1.000  EACH |     237.00000         237.00|                             | 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0033 715-99020              120.000  LFT  |      16.00000        1920.00|                             | 
  PIPE, POLYETHYLENE, 6 IN. , SMOOTH      |                             |                             | 
  INTERIOR                                |                             |                             | 
0034 720-45010                1.000  EACH |    2100.00000        2100.00|                             | 
  INLET, A3                               |                             |                             | 
0035 722-51852             2072.000  SFT  |      42.00000       87024.00|                             | 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0036 724-03276              450.000  LFT  |      15.30000        6885.00|                             | 
  EXPANSION JOINT SEALING SYSTEM ,        |                             |                             | 
  LONGITUDINAL                            |                             |                             | 
0037 724-03276               70.000  LFT  |     133.00000        9310.00|                             | 
  EXPANSION JOINT SEALING SYSTEM , REPAIR |                             |                             | 
0038 724-03276              246.000  LFT  |      81.00000       19926.00|                             | 
  EXPANSION JOINT SEALING SYSTEM , WITH   |                             |                             | 
  NOSING                                  |                             |                             | 
0039 724-03276              375.000  LFT  |      67.00000       25125.00|                             | 
  EXPANSION JOINT SEALING SYSTEM ,        |                             |                             | 
  WITHOUT NOSING                          |                             |                             | 
0040 801-01093               60.000  EACH |     100.00000        6000.00|                             | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0041 801-04308                8.000  EACH |     225.00000        1800.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0042 801-06625               50.000  EACH |      75.00000        3750.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0043 801-06640               38.000  EACH |     110.00000        4180.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0044 801-06645                4.000  EACH |      50.00000         200.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0045 801-06710              100.000  DAY  |      15.00000        1500.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0046 801-06775                       LUMP |    4200.00000        4200.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 01       |                             |                             | 
0047 801-06775                       LUMP |    3300.00000        3300.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 02       |                             |                             | 
0048 801-06775                       LUMP |    6100.00000        6100.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 03       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   634,827.54                                                   ROUTE : VARIOUS 
     CALL ORDER   : 671                     CONTRACT ID : B -28376-A                   COUNTIES : VARIOUS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1817530          |(       )                    |(      ) 
                                          |PIONEER ASSOCIATES, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0049 801-06775                       LUMP |   12100.00000       12100.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 04       |                             |                             | 
0050 801-06775                       LUMP |    3800.00000        3800.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 05       |                             |                             | 
0051 801-06775                       LUMP |    7400.00000        7400.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 06       |                             |                             | 
0052 801-06775                       LUMP |    4900.00000        4900.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 07       |                             |                             | 
0053 801-06775                       LUMP |    4900.00000        4900.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 08       |                             |                             | 
0054 801-06775                       LUMP |    4200.00000        4200.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 09       |                             |                             | 
0055 801-06775                       LUMP |    3100.00000        3100.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 10       |                             |                             | 
0056 801-06775                       LUMP |    3100.00000        3100.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 11       |                             |                             | 
0057 801-06775                       LUMP |    3100.00000        3100.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 12       |                             |                             | 
0058 801-06775                       LUMP |    3500.00000        3500.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 13       |                             |                             | 
0059 801-06775                       LUMP |    3500.00000        3500.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 14       |                             |                             | 
0060 801-06775                       LUMP |    8000.00000        8000.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 15       |                             |                             | 
0061 801-06775                       LUMP |    8500.00000        8500.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 16       |                             |                             | 
0062 801-06775                       LUMP |   13500.00000       13500.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 17       |                             |                             | 
0063 801-06775                       LUMP |    7000.00000        7000.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 18       |                             |                             | 
0064 801-06775                       LUMP |    2700.00000        2700.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 19       |                             |                             | 
0065 801-06775                       LUMP |    2300.00000        2300.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 20       |                             |                             | 
0066 801-06775                       LUMP |    2100.00000        2100.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 21       |                             |                             | 
0067 801-06775                       LUMP |    2100.00000        2100.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 22       |                             |                             | 
0068 801-06775                       LUMP |   14800.00000       14800.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 23       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/22/06 
                                                                                                                   PAGE : 671 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   634,827.54                                                   ROUTE : VARIOUS 
     CALL ORDER   : 671                     CONTRACT ID : B -28376-A                   COUNTIES : VARIOUS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1817530          |(       )                    |(      ) 
                                          |PIONEER ASSOCIATES, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0069 801-06775                       LUMP |   20900.00000       20900.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 24       |                             |                             | 
0070 801-06775                       LUMP |   10600.00000       10600.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 25       |                             |                             | 
0071 801-06775                       LUMP |   11700.00000       11700.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 26       |                             |                             | 
0072 801-06775                       LUMP |   11700.00000       11700.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 27       |                             |                             | 
0073 801-06775                       LUMP |   15900.00000       15900.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 28       |                             |                             | 
0074 801-07118              144.000  LFT  |      14.00000        2016.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0075 801-07119              144.000  LFT  |      18.00000        2592.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0076 801-92448             1000.000  DAY  |       2.00000        2000.00|                             | 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0077 621-01004                2.000  EACH |     350.00000         700.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
     SECTION TOTALS                       |           $       632,132.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       632,132.00|           $       641,194.07|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/22/06 
                                                                                                                   PAGE : 675 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   103,852.00                                                   ROUTE : I-70 
     CALL ORDER   : 675                     CONTRACT ID : B -28429-C                   COUNTIES : VIGO 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 10/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1801998     CLR, INC.                                                                  $        97,372.00  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(      )                     |(      ) 
                                          |CLR, INC.                    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REPAIR & REHABILITATION 
                                          |                             |                             | 
0001 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0002 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0003 110-01001                       LUMP |    4850.00000        4850.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 601-06035               25.000  LFT  |     115.00000        2875.00|                             | 
  GUARDRAIL, RESET                        |                             |                             | 
0005 709-04647                       LUMP |   73725.00000       73725.00|                             | 
  FIBER WRAP CONCRETE CASING SYSTEM       |                             |                             | 
0006 727-90308               10.000  LFT  |     300.00000        3000.00|                             | 
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             | 
0007 727-90309                1.000  GAL  |     400.00000         400.00|                             | 
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             | 
0008 727-93560                       LUMP |    1000.00000        1000.00|                             | 
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                             |                             | 
0009 801-06640               28.000  EACH |      90.00000        2520.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0010 801-06775                       LUMP |    9000.00000        9000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $        97,372.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        97,372.00|           $       641,194.07|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/22/06 
                                                                                                                   PAGE : 681 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   433,257.80                                                   ROUTE : 
     CALL ORDER   : 681                     CONTRACT ID : B -28626-A                   COUNTIES : JACKSON 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 10/31/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1131315     FIVE STAR PAINTING, INC.                                                   $       398,488.00  100.0000% 
   2   36-2726271     DAGLAS, A.G. PAINTING CO                                                   $       453,002.00  113.6802% 
   3   35-1778430     SPANOS, N.I. PAINTING, INC.                                                $       489,962.00  122.9553% 
   4   35-2019240     CENTRAL PAINTING, INC.                                                     $       571,482.00  143.4126% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1131315          |(   2  ) 36-2726271          |(   3  ) 35-1778430 
                                          |FIVE STAR PAINTING, INC.     |DAGLAS, A.G. PAINTING CO     |SPANOS, N.I. PAINTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 105-07039                9.000  MOS  |    2400.00000       21600.00|    2000.00000       18000.00|    1000.00000        9000.00 
  FIELD OFFICE, B                         |                             |                             | 
0002 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0003 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0004 110-01001                       LUMP |   17000.00000       17000.00|   22000.00000       22000.00|   20000.00000       20000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 619-05926                       LUMP |    1000.00000        1000.00|    2000.00000        2000.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 
0006 619-05926                       LUMP |    1000.00000        1000.00|    2000.00000        2000.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 
0007 619-05926                       LUMP |    2000.00000        2000.00|    3000.00000        3000.00|    5000.00000        5000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                             |                             | 
0008 619-05926                       LUMP |    2000.00000        2000.00|    3000.00000        3000.00|    5000.00000        5000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                             |                             | 
0009 619-05926                       LUMP |    3000.00000        3000.00|    4000.00000        4000.00|    5000.00000        5000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 5      |                             |                             | 
0010 619-51859                       LUMP |   15561.00000       15561.00|   15000.00000       15000.00|   15000.00000       15000.00 
  PAINT STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0011 619-51859                       LUMP |   15561.00000       15561.00|   15000.00000       15000.00|   15000.00000       15000.00 
  PAINT STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0012 619-51859                       LUMP |   20080.00000       20080.00|   23000.00000       23000.00|   30000.00000       30000.00 
  PAINT STEEL BRIDGE , STR. NO. 3         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/22/06 
                                                                                                                   PAGE : 681 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   433,257.80                                                   ROUTE : 
     CALL ORDER   : 681                     CONTRACT ID : B -28626-A                   COUNTIES : JACKSON 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1131315          |(   2   ) 36-2726271         |(   3  ) 35-1778430 
                                          |FIVE STAR PAINTING, INC.     |DAGLAS, A.G. PAINTING CO     |SPANOS, N.I. PAINTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 619-51859                       LUMP |   20080.00000       20080.00|   23000.00000       23000.00|   30000.00000       30000.00 
  PAINT STEEL BRIDGE , STR. NO. 4         |                             |                             | 
0014 619-51859                       LUMP |   36646.00000       36646.00|   35000.00000       35000.00|   55000.00000       55000.00 
  PAINT STEEL BRIDGE , STR. NO. 5         |                             |                             | 
0015 619-61000                       LUMP |   31122.00000       31122.00|   30000.00000       30000.00|   30000.00000       30000.00 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0016 619-61000                       LUMP |   31122.00000       31122.00|   30000.00000       30000.00|   30000.00000       30000.00 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0017 619-61000                       LUMP |   40161.00000       40161.00|   50000.00000       50000.00|   57000.00000       57000.00 
  CLEAN STEEL BRIDGE , STR. NO. 3         |                             |                             | 
0018 619-61000                       LUMP |   40161.00000       40161.00|   50000.00000       50000.00|   57000.00000       57000.00 
  CLEAN STEEL BRIDGE , STR. NO. 4         |                             |                             | 
0019 619-61000                       LUMP |   73292.00000       73292.00|   90000.00000       90000.00|   98000.00000       98000.00 
  CLEAN STEEL BRIDGE , STR. NO. 5         |                             |                             | 
0020 709-51821                       LUMP |     500.00000         500.00|    1000.00000        1000.00|    1000.00000        1000.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0021 709-51821                       LUMP |     500.00000         500.00|    1000.00000        1000.00|    1000.00000        1000.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0022 709-51821                       LUMP |     500.00000         500.00|    2000.00000        2000.00|    1000.00000        1000.00 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0023 709-51821                       LUMP |     500.00000         500.00|    2000.00000        2000.00|    1000.00000        1000.00 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
0024 709-51821                       LUMP |     500.00000         500.00|    2000.00000        2000.00|    1000.00000        1000.00 
  SURFACE SEAL , STR. NO. 5               |                             |                             | 
0025 801-06640               16.000  EACH |     300.00000        4800.00|     250.00000        4000.00|     300.00000        4800.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0026 801-06710              120.000  DAY  |      25.00000        3000.00|      25.00000        3000.00|      18.00000        2160.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0027 801-06775                       LUMP |    1600.00000        1600.00|    3000.00000        3000.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC , STR. NO. 1        |                             |                             | 
0028 801-06775                       LUMP |    1600.00000        1600.00|    3000.00000        3000.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC , STR. NO. 2        |                             |                             | 
0029 801-06775                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC , STR. NO. 3        |                             |                             | 
0030 801-06775                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC , STR. NO. 4        |                             |                             | 
0031 801-06775                       LUMP |    3600.00000        3600.00|    5000.00000        5000.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC , STR. NO. 5        |                             |                             | 
0032 801-09133                2.000  EACH |    4000.00000        8000.00|    5000.00000       10000.00|    4000.00000        8000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
     SECTION TOTALS                       |           $       398,488.00|           $       453,002.00|           $       489,962.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       398,488.00|           $       453,002.00|           $       489,962.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/22/06 
                                                                                                                   PAGE : 681 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   433,257.80                                                   ROUTE : 
     CALL ORDER   : 681                     CONTRACT ID : B -28626-A                   COUNTIES : JACKSON 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2019240          |(       )                    |(      ) 
                                          |CENTRAL PAINTING, INC.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 105-07039                9.000  MOS  |     500.00000        4500.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0002 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0003 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0004 110-01001                       LUMP |   20000.00000       20000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 619-05926                       LUMP |     500.00000         500.00|                             | 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 
0006 619-05926                       LUMP |     500.00000         500.00|                             | 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 
0007 619-05926                       LUMP |     500.00000         500.00|                             | 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                             |                             | 
0008 619-05926                       LUMP |     500.00000         500.00|                             | 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                             |                             | 
0009 619-05926                       LUMP |     500.00000         500.00|                             | 
  ENVIRONMENTAL CONTROL , STR. NO. 5      |                             |                             | 
0010 619-51859                       LUMP |   20000.00000       20000.00|                             | 
  PAINT STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0011 619-51859                       LUMP |   20000.00000       20000.00|                             | 
  PAINT STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0012 619-51859                       LUMP |   20000.00000       20000.00|                             | 
  PAINT STEEL BRIDGE , STR. NO. 3         |                             |                             | 
0013 619-51859                       LUMP |   20000.00000       20000.00|                             | 
  PAINT STEEL BRIDGE , STR. NO. 4         |                             |                             | 
0014 619-51859                       LUMP |   20000.00000       20000.00|                             | 
  PAINT STEEL BRIDGE , STR. NO. 5         |                             |                             | 
0015 619-61000                       LUMP |   90000.00000       90000.00|                             | 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0016 619-61000                       LUMP |   90000.00000       90000.00|                             | 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0017 619-61000                       LUMP |   90000.00000       90000.00|                             | 
  CLEAN STEEL BRIDGE , STR. NO. 3         |                             |                             | 
0018 619-61000                       LUMP |   90000.00000       90000.00|                             | 
  CLEAN STEEL BRIDGE , STR. NO. 4         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/22/06 
                                                                                                                   PAGE : 681 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   433,257.80                                                   ROUTE : 
     CALL ORDER   : 681                     CONTRACT ID : B -28626-A                   COUNTIES : JACKSON 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2019240          |(       )                    |(      ) 
                                          |CENTRAL PAINTING, INC.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 619-61000                       LUMP |   75000.00000       75000.00|                             | 
  CLEAN STEEL BRIDGE , STR. NO. 5         |                             |                             | 
0020 709-51821                       LUMP |     500.00000         500.00|                             | 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0021 709-51821                       LUMP |     500.00000         500.00|                             | 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0022 709-51821                       LUMP |     500.00000         500.00|                             | 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0023 709-51821                       LUMP |     500.00000         500.00|                             | 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
0024 709-51821                       LUMP |     500.00000         500.00|                             | 
  SURFACE SEAL , STR. NO. 5               |                             |                             | 
0025 801-06640               16.000  EACH |      30.00000         480.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0026 801-06710              120.000  DAY  |      10.00000        1200.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0027 801-06775                       LUMP |     500.00000         500.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 1        |                             |                             | 
0028 801-06775                       LUMP |     500.00000         500.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 2        |                             |                             | 
0029 801-06775                       LUMP |     500.00000         500.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 3        |                             |                             | 
0030 801-06775                       LUMP |     500.00000         500.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 4        |                             |                             | 
0031 801-06775                       LUMP |     500.00000         500.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 5        |                             |                             | 
0032 801-09133                2.000  EACH |    1400.00000        2800.00|                             | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
     SECTION TOTALS                       |           $       571,482.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       571,482.00|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/22/06 
                                                                                                                   PAGE : 691 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   285,340.00                                                   ROUTE : 41, 136, CO RD 
     CALL ORDER   : 691                     CONTRACT ID : B -28649-A                   COUNTIES : WARREN          MONTGOMERY 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 09/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   36-2726271     DAGLAS, A.G. PAINTING CO                                                   $       276,001.00  100.0000% 
   2   35-1131315     FIVE STAR PAINTING, INC.                                                   $       278,881.00  101.0435% 
   3   35-1778430     SPANOS, N.I. PAINTING, INC.                                                $       375,131.00  135.9165% 
   4   35-1841931     VENUS PAINTING COMPANY                                                     $       399,621.00  144.7897% 
   5   35-2019240     CENTRAL PAINTING, INC.                                                     $       520,441.00  188.5649% 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2726271          |(   2  ) 35-1131315          |(   3  ) 35-1778430 
                                          |DAGLAS, A.G. PAINTING CO     |FIVE STAR PAINTING, INC.     |SPANOS, N.I. PAINTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 105-08520                1.000  EACH |     500.00000         500.00|     250.00000         250.00|     250.00000         250.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521                6.000  MOS  |     500.00000        3000.00|     125.00000         750.00|     100.00000         600.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 110-01001                       LUMP |   12500.00000       12500.00|   15000.00000       15000.00|   18000.00000       18000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 619-05926                       LUMP |    4000.00000        4000.00|    1500.00000        1500.00|    5000.00000        5000.00 
  ENVIRONMENTAL CONTROL , STR. #1         |                             |                             | 
0006 619-05926                       LUMP |    3000.00000        3000.00|    2000.00000        2000.00|    5000.00000        5000.00 
  ENVIRONMENTAL CONTROL , STR. #2         |                             |                             | 
0007 619-05926                       LUMP |    3000.00000        3000.00|    1500.00000        1500.00|    5000.00000        5000.00 
  ENVIRONMENTAL CONTROL , STR. #3         |                             |                             | 
0008 619-51859                       LUMP |   26000.00000       26000.00|   34489.00000       34489.00|   45000.00000       45000.00 
  PAINT STEEL BRIDGE , STR. #1            |                             |                             | 
0009 619-51859                       LUMP |   44000.00000       44000.00|   24000.00000       24000.00|   45000.00000       45000.00 
  PAINT STEEL BRIDGE , STR. #2            |                             |                             | 
0010 619-51859                       LUMP |   15000.00000       15000.00|   17461.00000       17461.00|   20000.00000       20000.00 
  PAINT STEEL BRIDGE , STR. #3            |                             |                             | 
0011 619-61000                       LUMP |   40000.00000       40000.00|   70978.00000       70978.00|   86000.00000       86000.00 
  CLEAN STEEL BRIDGE , STR. #1            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   285,340.00                                                   ROUTE : 41, 136, CO RD 
     CALL ORDER   : 691                     CONTRACT ID : B -28649-A                   COUNTIES : WARREN          MONTGOMERY 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2726271          |(   2   ) 35-1131315         |(   3  ) 35-1778430 
                                          |DAGLAS, A.G. PAINTING CO     |FIVE STAR PAINTING, INC.     |SPANOS, N.I. PAINTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0012 619-61000                       LUMP |   65000.00000       65000.00|   50001.00000       50001.00|   84000.00000       84000.00 
  CLEAN STEEL BRIDGE , STR. #2            |                             |                             | 
0013 619-61000                       LUMP |   30000.00000       30000.00|   37921.00000       37921.00|   40000.00000       40000.00 
  CLEAN STEEL BRIDGE , STR. #3            |                             |                             | 
0014 709-51821                       LUMP |    1000.00000        1000.00|     300.00000         300.00|    1000.00000        1000.00 
  SURFACE SEAL , STR. #1                  |                             |                             | 
0015 709-51821                       LUMP |    1000.00000        1000.00|     300.00000         300.00|    1000.00000        1000.00 
  SURFACE SEAL , STR. #2                  |                             |                             | 
0016 709-51821                       LUMP |    1000.00000        1000.00|     500.00000         500.00|    1000.00000        1000.00 
  SURFACE SEAL , STR. #3                  |                             |                             | 
0017 801-01093                4.000  EACH |    1000.00000        4000.00|     600.00000        2400.00|     600.00000        2400.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0018 801-06640               22.000  EACH |     200.00000        4400.00|     190.00000        4180.00|     190.00000        4180.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0019 801-06710              150.000  DAY  |      24.00000        3600.00|      18.00000        2700.00|      18.00000        2700.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0020 801-06775                       LUMP |    2000.00000        2000.00|    3000.00000        3000.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC , STR. #1           |                             |                             | 
0021 801-06775                       LUMP |    3000.00000        3000.00|    2100.00000        2100.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC , STR. #2           |                             |                             | 
0022 801-06775                       LUMP |    4000.00000        4000.00|    1350.00000        1350.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC , STR. #3           |                             |                             | 
0023 801-09133                2.000  EACH |    3000.00000        6000.00|    3100.00000        6200.00|    3000.00000        6000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
     SECTION TOTALS                       |           $       276,001.00|           $       278,881.00|           $       375,131.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       276,001.00|           $       278,881.00|           $       375,131.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   285,340.00                                                   ROUTE : 41, 136, CO RD 
     CALL ORDER   : 691                     CONTRACT ID : B -28649-A                   COUNTIES : WARREN          MONTGOMERY 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1841931          |(   5   ) 35-2019240         |(      ) 
                                          |VENUS PAINTING COMPANY       |CENTRAL PAINTING, INC.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 105-08520                1.000  EACH |     600.00000         600.00|     200.00000         200.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521                6.000  MOS  |     600.00000        3600.00|     100.00000         600.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 110-01001                       LUMP |   30000.00000       30000.00|   15000.00000       15000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 619-05926                       LUMP |     300.00000         300.00|     500.00000         500.00| 
  ENVIRONMENTAL CONTROL , STR. #1         |                             |                             | 
0006 619-05926                       LUMP |     300.00000         300.00|     500.00000         500.00| 
  ENVIRONMENTAL CONTROL , STR. #2         |                             |                             | 
0007 619-05926                       LUMP |     300.00000         300.00|     500.00000         500.00| 
  ENVIRONMENTAL CONTROL , STR. #3         |                             |                             | 
0008 619-51859                       LUMP |   30000.00000       30000.00|   30000.00000       30000.00| 
  PAINT STEEL BRIDGE , STR. #1            |                             |                             | 
0009 619-51859                       LUMP |   30000.00000       30000.00|   40000.00000       40000.00| 
  PAINT STEEL BRIDGE , STR. #2            |                             |                             | 
0010 619-51859                       LUMP |   30000.00000       30000.00|   20000.00000       20000.00| 
  PAINT STEEL BRIDGE , STR. #3            |                             |                             | 
0011 619-61000                       LUMP |   90000.00000       90000.00|  144000.00000      144000.00| 
  CLEAN STEEL BRIDGE , STR. #1            |                             |                             | 
0012 619-61000                       LUMP |   90000.00000       90000.00|  150000.00000      150000.00| 
  CLEAN STEEL BRIDGE , STR. #2            |                             |                             | 
0013 619-61000                       LUMP |   90000.00000       90000.00|  111000.00000      111000.00| 
  CLEAN STEEL BRIDGE , STR. #3            |                             |                             | 
0014 709-51821                       LUMP |     300.00000         300.00|     500.00000         500.00| 
  SURFACE SEAL , STR. #1                  |                             |                             | 
0015 709-51821                       LUMP |     300.00000         300.00|     500.00000         500.00| 
  SURFACE SEAL , STR. #2                  |                             |                             | 
0016 709-51821                       LUMP |     300.00000         300.00|     500.00000         500.00| 
  SURFACE SEAL , STR. #3                  |                             |                             | 
0017 801-01093                4.000  EACH |      50.00000         200.00|      50.00000         200.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0018 801-06640               22.000  EACH |      10.00000         220.00|      20.00000         440.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   285,340.00                                                   ROUTE : 41, 136, CO RD 
     CALL ORDER   : 691                     CONTRACT ID : B -28649-A                   COUNTIES : WARREN          MONTGOMERY 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1841931          |(   5   ) 35-2019240         |(      ) 
                                          |VENUS PAINTING COMPANY       |CENTRAL PAINTING, INC.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 801-06710              150.000  DAY  |      10.00000        1500.00|      10.00000        1500.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0020 801-06775                       LUMP |     300.00000         300.00|     500.00000         500.00| 
  MAINTAINING TRAFFIC , STR. #1           |                             |                             | 
0021 801-06775                       LUMP |     300.00000         300.00|     500.00000         500.00| 
  MAINTAINING TRAFFIC , STR. #2           |                             |                             | 
0022 801-06775                       LUMP |     300.00000         300.00|     500.00000         500.00| 
  MAINTAINING TRAFFIC , STR. #3           |                             |                             | 
0023 801-09133                2.000  EACH |     400.00000         800.00|    1500.00000        3000.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
     SECTION TOTALS                       |           $       399,621.00|           $       520,441.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       399,621.00|           $       520,441.00|           $ 
==================================================================================================================================== 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 635                     CONTRACT ID : B -27366-B                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/24/06 
                                          CONTRACT TIME : 08/15/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       0563005 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-1801998      CLR, INC.                                 $     1,841,148.55     1        97.7525   100.0000 
              2    -EST-          ENGINEER'S ESTIMATE                       $     1,883,479.92     2       100.0000   102.2992 
              3   35-1618530      AMERICAN CONTRACTING & SERVICES           $     1,985,486.63     3       105.4159   107.8396 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   BRIDGE REPLACEMENT 
 
0001 105-06845                1.000      29,141.80000      20,000.00000                    20,000.00000    68.6299 
        CONSTRUCTION ENGINEERING                      LS                  29,141.80                                        -9,141.80 
0002 105-06899                1.000         125.00000         406.00000                       406.00000   324.8000 
        RADIO                                         EACH                   125.00                                           281.00 
0003 105-06908               16.000          75.00000          89.00000                     1,424.00000   118.6667 
        RADIO SERVICE                                 MOS                  1,200.00                                           224.00 
0004 105-07039               16.000       2,200.00000       1,400.00000                    22,400.00000    63.6364 
        FIELD OFFICE, B                               MOS                 35,200.00                                       -12,800.00 
0005 105-08520                1.000         145.00000         406.00000                       406.00000   280.0000 
        CELLULAR TELEPHONE/RADIO                      EACH                   145.00                                           261.00 
0006 105-08521               16.000          88.00000          89.00000                     1,424.00000   101.1364 
        CELLULAR TELEPHONE/RADIO SERVICE              MOS                  1,408.00                                            16.00 
0007 105-08524                1.000           1.00000           1.00000                         1.00000   100.0000 
        CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN      DOL                      1.00                                             0.00 
0008 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEVI           DOL                      1.00                                             0.00 
0009 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0010 110-01001                1.000      91,760.00000      88,000.00000                    88,000.00000    95.9024 
        MOBILIZATION AND DEMOBILIZATION               LS                  91,760.00                                        -3,760.00 
0011 201-52370                1.000       6,000.00000      16,500.00000                    16,500.00000   275.0000 
        CLEARING RIGHT OF WAY                         LS                   6,000.00                                        10,500.00 
0012 202-02240              380.000          16.69081          17.50000                     6,650.00000   104.8481 
        PVMT REMOVAL                                  m2                   6,342.51                                           307.49 
0013 202-02241               51.500          11.66031          18.00000                       927.00000   154.3688 
        GUARDRAIL, REMOVE                             m                      600.51                                           326.49 
0014 202-05544           12,300.000           0.25000           0.20000                     2,460.00000    80.0000 
        REGULATED MATERIALS, DISPOSE, C               L                    3,075.00                                          -615.00 
0015 202-05545               12.300          91.16000         250.00000                     3,075.00000   274.2426 
        REGULATED MATERIALS, DISPOSE, C               m3                   1,121.27                                         1,953.73 
0016 202-05549           12,300.000           0.15000           0.16000                     1,968.00000   106.6667 
        REGULATED MATERIALS, REMOVE, C                L                    1,845.00                                           123.00 
0017 202-05550               12.300         183.90301          50.00000                       615.00000    27.1882 
        REGULATED MATERIALS, REMOVE, C                m3                   2,262.01                                        -1,647.01 
0018 202-05554           12,300.000           0.18538           0.13000                     1,599.00000    70.1264 
        REGULATED MATERIALS, TRANSPORT, C             L                    2,280.17                                          -681.17 
0019 202-05555               12.300          17.57068          70.00000                       861.00000   398.3898 
        REGULATED MATERIALS, TRANSPORT, C             m3                     216.12                                           644.88 
0020 202-05571               20.000         212.20255         100.00000                     2,000.00000    47.1248 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 635                     CONTRACT ID : B -27366-B                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/24/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
        TESTING FOR WASTES                            EACH                 4,244.05                                        -2,244.05 
0021 202-05571               20.000         212.20255         100.00000                     2,000.00000    47.1248 
        TESTING FOR WASTES                            EACH                 4,244.05                                        -2,244.05 
0022 202-51330                1.000      50,000.00000      46,500.00000                    46,500.00000    93.0000 
        PRESENT STRUCTURE, REMOVE                     LS                  50,000.00                                        -3,500.00 
0023 202-74045               12.000          38.43388          75.00000                       900.00000   195.1389 
        SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE      EACH                   461.21                                           438.79 
0024 202-74080                2.000       1,486.62264       1,100.00000                     2,200.00000    73.9931 
        OVRHEAD SIGN STR, CANTILEVER, REM             EACH                 2,973.25                                          -773.25 
0025 203-02000            2,852.000          24.00000           8.05000                    22,958.60000    33.5417 
        EXCAVATION, COMMON                            m3                  68,448.00                                       -45,489.40 
0026 203-51223              968.000          11.91230           9.95000                     9,631.60000    83.5271 
        EXCAVATION, WATERWAY                          m3                  11,531.11                                        -1,899.51 
0027 205-03371               25.000          19.32841          35.00000                       875.00000   181.0807 
        SEDIMENT REMOVE                               m3                     483.21                                           391.79 
0028 205-06931               49.600          37.47470          34.00000                     1,686.40000    90.7276 
        TEMPORARY CHECK DAM, REVETMENT RIPRAP         Mg                   1,858.75                                          -172.35 
0029 205-06933                1.000          99.73500         400.00000                       400.00000   401.0427 
        TEMPORARY DITCH INLET PROTECTION              EACH                    99.74                                           300.26 
0030 205-06936               53.200          35.10401          33.00000                     1,755.60000    94.0065 
        TEMPORARY SEDIMENT TRAP                       Mg                   1,867.53                                          -111.93 
0031 205-06937              858.000           7.00000           5.00000                     4,290.00000    71.4286 
        TEMPORARY SILT FENCE                          m                    6,006.00                                        -1,716.00 
0032 205-06938               17.700          67.18114         125.00000                     2,212.50000   186.0635 
        TEMPORARY SLOPE DRAIN                         m                    1,189.11                                         1,023.39 
0033 206-51220              270.500         200.00000         130.00000                    35,165.00000    65.0000 
        EXCAVATION, WET                               m3                  54,100.00                                       -18,935.00 
0034 206-51225               21.800         115.00000         115.00000                     2,507.00000   100.0000 
        EXCAVATION, DRY                               m3                   2,507.00                                             0.00 
0035 207-08267            1,589.000          14.23510           4.80000                     7,627.20000    33.7195 
        SUBGRADE TREATMENT, TYPE IIIA                 m2                  22,619.57                                       -14,992.37 
0036 207-08268            4,332.600          25.52000          10.15000                    43,975.89000    39.7727 
        SUBGRADE TREATMENT, TYPE IV                   m2                 110,567.95                                       -66,592.06 
0037 211-06467               27.200         100.00000         165.00000                     4,488.00000   165.0000 
        AGGREGATE FOR END BENT BACKFILL               m3                   2,720.00                                         1,768.00 
0038 211-07454               46.100          46.06444          33.50000                     1,544.35000    72.7242 
        STRUCTURE BACKFILL                            m3                   2,123.57                                          -579.22 
0039 213-08058               17.300         108.88048         115.00000                     1,989.50000   105.6205 
        FLOWABLE BACKFILL                             m3                   1,883.63                                           105.87 
0040 301-07448            2,064.900          30.00000          20.00000                    41,298.00000    66.6667 
        COMPACT AGG, NO. 53, BASE                     Mg                  61,947.00                                       -20,649.00 
0041 302-07455               56.100         100.00000          90.00000                     5,049.00000    90.0000 
        DENSE GRADED SUBBASE                          m3                   5,610.00                                          -561.00 
0042 306-08033            1,720.000           4.75000           3.65000                     6,278.00000    76.8421 
        MILLING, ASPHALT, 25 mm                       m2                   8,170.00                                        -1,892.00 
0043 306-08043              899.000           4.75000           3.65000                     3,281.35000    76.8421 
        MILLING, TRANSITION                           m2                   4,270.25                                          -988.90 
0044 401-06264                1.000       5,000.00000       3,130.00000                     3,130.00000    62.6000 
        PROFILOGRAPH, HMA                             LS                   5,000.00                                        -1,870.00 
0045 402-07433              631.100          80.00000          91.00000                    57,430.10000   113.7500 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 635                     CONTRACT ID : B -27366-B                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/24/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
        HMA SURFACE, TYPE B                           Mg                  50,488.00                                         6,942.10 
0046 402-07438              833.100          78.00000          86.50000                    72,063.15000   110.8974 
        HMA INTERMEDIATE, TYPE B                      Mg                  64,981.80                                         7,081.35 
0047 402-07441            1,577.600          65.00000          72.00000                   113,587.20000   110.7692 
        HMA BASE, TYPE B                              Mg                 102,544.00                                        11,043.20 
0048 402-07453              517.100          74.27000          75.00000                    38,782.50000   100.9829 
        HMA FOR TEMPORARY PVMT                        Mg                  38,405.02                                           377.48 
0049 406-05520                4.300         375.00000         405.00000                     1,741.50000   108.0000 
        ASPHALT FOR TACK COAT                         Mg                   1,612.50                                           129.00 
0050 601-01522                4.000       1,937.00000       2,050.00000                     8,200.00000   105.8338 
        GUARDRAIL TRANSITION TYPE TGB                 EACH                 7,748.00                                           452.00 
0051 601-02206              106.680          30.51819          35.00000                     3,733.80000   114.6857 
        TEMP GUARDRAIL, W BEAM, 1.905 m SPACING       m                    3,255.68                                           478.12 
0052 601-94689                4.000       2,418.15939       2,400.00000                     9,600.00000    99.2490 
        GUARDRAIL END TREATMENT, OS                   EACH                 9,672.64                                           -72.64 
0053 601-97080                4.000       1,510.32417       1,700.00000                     6,800.00000   112.5586 
        TEMPORARY GUARDRAIL END TREATMENT, OS         EACH                 6,041.30                                           758.70 
0054 601-99105               78.105          70.14604          70.00000                     5,467.35000    99.7917 
        GUARDRAIL, W BEAM, 1.905 m SPACING            m                    5,478.76                                           -11.41 
0055 602-06729                8.000           8.75796          39.00000                       312.00000   445.3326 
        BARRIER DELINEATOR                            EACH                    70.06                                           241.94 
0056 605-06140              164.000          67.42812          70.00000                    11,480.00000   103.8143 
        CURB AND GUTTER, CONCRETE                     m                   11,058.21                                           421.79 
0057 605-94811                1.000         801.36857       1,300.00000                     1,300.00000   162.2222 
        CURB TURNOUT                                  EACH                   801.37                                           498.63 
0058 607-06335               15.500         263.64568         300.00000                     4,650.00000   113.7890 
        PAVED SIDE DITCH, A                           m                    4,086.51                                           563.49 
0059 609-06259              374.100          76.77000          65.00000                    24,316.50000    84.6685 
        REINFORCED CONCRETE BRIDGE APPR, 300 mm       m2                  28,719.66                                        -4,403.16 
0060 610-07486               28.900          98.21254         240.00000                     6,936.00000   244.3682 
        HMA FOR APPROACHES, TYPE A                    Mg                   2,838.34                                         4,097.66 
0061 610-07712              603.900          50.00000          42.00000                    25,363.80000    84.0000 
        PCCP FOR APPROACHES, 150 mm                   m2                  30,195.00                                        -4,831.20 
0062 611-06497                2.000         158.83155         300.00000                       600.00000   188.8812 
        MAILBOX ASSEMBLY, SINGLE                      EACH                   317.66                                           282.34 
0063 615-06490               25.000         105.57473         129.00000                     3,225.00000   122.1882 
        RIGHT OF WAY MARKER                           EACH                 2,639.37                                           585.63 
0064 615-06505                4.000         497.75549         610.00000                     2,440.00000   122.5503 
        MONUMENT, B                                   EACH                 1,991.02                                           448.98 
0065 616-02320            1,656.300           2.65030           1.00000                     1,656.30000    37.7316 
        GEOTEXTILES                                   m2                   4,389.69                                        -2,733.39 
0066 616-06405              822.800          26.17890          27.00000                    22,215.60000   103.1365 
        RIPRAP, REVETMENT                             Mg                  21,540.00                                           675.60 
0067 621-01004                3.000         675.00000       1,050.00000                     3,150.00000   155.5556 
        MOBILIZATION AND DEMOBILIZATION FOR SEED      EACH                 2,025.00                                         1,125.00 
0068 621-01371               56.000          15.28486          14.00000                       784.00000    91.5941 
        SEED MIXTURE, LEGUME, 2                       kg                     855.95                                           -71.95 
0069 621-06545                1.200         493.90911       1,200.00000                     1,440.00000   242.9601 
        FERTILIZER                                    Mg                     592.69                                           847.31 
0070 621-06553              128.000           7.57388           9.00000                     1,152.00000   118.8290 
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        SEED MIXTURE, R                               kg                     969.46                                           182.54 
0071 621-06557               30.400           8.20024          12.80000                       389.12000   156.0913 
        SEED MIXTURE, T                               kg                     249.29                                           139.83 
0072 621-06565                6.100         524.16514         700.00000                     4,270.00000   133.5456 
        MULCHING MATERIAL                             Mg                   3,197.41                                         1,072.59 
0073 621-06567               22.400           1.74847           4.00000                        89.60000   228.7465 
        WATER                                         kL                      39.17                                            50.43 
0074 621-06575            1,237.400           5.49533           2.50000                     3,093.50000    45.4932 
        SODDING, NURSERY                              m2                   6,799.92                                        -3,706.42 
0075 622-52436                4.000          29.16220          75.00000                       300.00000   257.1796 
        SIGN, DO NOT MOW OR SPRAY                     EACH                   116.65                                           183.35 
0076 622-91786              400.000           8.81161           7.75000                     3,100.00000    87.9522 
        SEEDLING                                      EACH                 3,524.64                                          -424.64 
0077 701-01849              252.600         216.40000         225.00000                    56,835.00000   103.9741 
        PILE, CONCRETE, STEEL SHELL ENCASED,          m                   54,662.64                                         2,172.36 
0078 701-93633               15.000         500.00000         450.00000                     6,750.00000    90.0000 
        OVERSIZED PREDRILLED PILE HOLES               m                    7,500.00                                          -750.00 
0079 702-51005              140.400         633.27000         525.00000                    73,710.00000    82.9030 
        CONCRETE, A, SUBSTRUCTURE                     m3                  88,911.11                                       -15,201.11 
0080 702-51015               34.800         833.00000       2,300.00000                    80,040.00000   276.1104 
        CONCRETE, B, FOOTINGS                         m3                  28,988.40                                        51,051.60 
0081 703-51030           13,028.000           2.12000           2.02000                    26,316.56000    95.2830 
        REINFORCING STEEL                             kg                  27,619.36                                        -1,302.80 
0082 703-51032           38,817.000           2.40000           2.09000                    81,127.53000    87.0833 
        REINFORCING STEEL, EPOXY COATED               kg                  93,160.80                                       -12,033.27 
0083 704-51002              201.200         666.20000         545.00000                   109,654.00000    81.8073 
        CONCRETE, C, SUPERSTRUCTURE                   m3                 134,039.44                                       -24,385.44 
0084 706-05732                4.000       1,392.30007       1,550.00000                     6,200.00000   111.3266 
        CONCRETE BRIDGE RAILING TRANSITION, TBC       EACH                 5,569.20                                           630.80 
0085 706-51020               17.500         608.77293         645.00000                    11,287.50000   105.9508 
        CONCRETE, C, RAILING                          m3                  10,653.53                                           633.97 
0086 707-05979              264.000         590.00000         625.00000                   165,000.00000   105.9322 
        STR. MEMBERS, BOX BEAM, CB, 686mmX1219mm      m2                 155,760.00                                         9,240.00 
0087 709-51821                1.000       6,700.00000       4,700.00000                     4,700.00000    70.1493 
        SURFACE SEAL                                  LS                   6,700.00                                        -2,000.00 
0088 713-51335                1.000     125,000.00000     245,000.00000                   245,000.00000   196.0000 
        TEMPORARY BRIDGE AND APPROACHES               LS                 125,000.00                                       120,000.00 
0089 715-05121               25.500         257.76878         110.00000                     2,805.00000    42.6739 
        PIPE, TYPE 1, CIRCULAR, 450 mm                m                    6,573.10                                        -3,768.10 
0090 715-05149               94.000          97.77951          95.00000                     8,930.00000    97.1574 
        PIPE, TYPE 2, CIRCULAR, 300 mm                m                    9,191.27                                          -261.27 
0091 715-05151               18.500         141.66800         100.00000                     1,850.00000    70.5875 
        PIPE, TYPE 2, CIRCULAR, 375 mm                m                    2,620.86                                          -770.86 
0092 715-05169               49.000          91.33629         100.00000                     4,900.00000   109.4855 
        PIPE, TYPE 3, CIRCULAR, 375 mm                m                    4,475.48                                           424.52 
0093 715-05173                8.500         156.72757         150.00000                     1,275.00000    95.7078 
        PIPE, TYPE 3, CIRCULAR, 600 mm                m                    1,332.18                                           -57.18 
0094 715-05407               53.000          22.51601          30.00000                     1,590.00000   133.2384 
        PIPE, END BENT DRAIN, 150 mm                  m                    1,193.35                                           396.65 
0095 715-46000                1.000         310.10683         230.00000                       230.00000    74.1672 
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        PIPE END SECTION, 300 mm                      EACH                   310.11                                           -80.11 
0096 715-46005                7.000         288.98151         240.00000                     1,680.00000    83.0503 
        PIPE END SECTION, 375 mm                      EACH                 2,022.87                                          -342.87 
0097 715-46010                2.000         336.73890         340.00000                       680.00000   100.9681 
        PIPE END SECTION, 450 mm                      EACH                   673.48                                             6.52 
0098 715-46020                2.000         404.30000         370.00000                       740.00000    91.5162 
        PIPE END SECTION, 600 mm                      EACH                   808.60                                           -68.60 
0099 720-04666                4.000       2,800.00000       2,200.00000                     8,800.00000    78.5714 
        CATCH BASIN                                   EACH                11,200.00                                        -2,400.00 
0100 720-45035                1.000       1,236.93045       1,450.00000                     1,450.00000   117.2257 
        INLET, F7                                     EACH                 1,236.93                                           213.07 
0101 728-98377                1.000       2,250.00000       3,300.00000                     3,300.00000   146.6667 
        MASONRY COATING                               LS                   2,250.00                                         1,050.00 
0102 801-04308                2.000         286.60000         650.00000                     1,300.00000   226.7969 
        ROAD CLOSURE SIGN ASSEMBLY                    EACH                   573.20                                           726.80 
0103 801-06203              205.000           1.75468           2.50000                       512.50000   142.4759 
        TEMPORARY PAVEMENT MARKING, 100 mm            m                      359.71                                           152.79 
0104 801-06203              415.000           1.75468           2.50000                     1,037.50000   142.4766 
        TEMPORARY PAVEMENT MARKING, 100 mm            m                      728.19                                           309.31 
0105 801-06207              385.000           3.82788           3.65000                     1,405.25000    95.3533 
        TEMPORARY PAVEMENT MARKING, REMOVABLE,        m                    1,473.73                                           -68.48 
0106 801-06207              675.000           3.82788           3.65000                     2,463.75000    95.3530 
        TEMPORARY PAVEMENT MARKING, REMOVABLE,        m                    2,583.82                                          -120.07 
0107 801-06211                1.000          72.29201         225.00000                       225.00000   311.2464 
        TEMPORARY PAVEMENT MESSAGE MARKING,           EACH                    72.29                                           152.71 
0108 801-06218               12.200          10.32914          45.00000                       549.00000   435.6451 
        TEMPORARY TRANSVERSE PAVEMENT MARKING, R      m                      126.02                                           422.98 
0109 801-06640               42.000         132.00000         200.00000                     8,400.00000   151.5152 
        CONSTRUCTION SIGN, A                          EACH                 5,544.00                                         2,856.00 
0110 801-06645                8.000          55.01810          95.00000                       760.00000   172.6723 
        CONSTRUCTION SIGN, B                          EACH                   440.14                                           319.86 
0111 801-06649               37.000           3.30213           8.50000                       314.50000   257.4071 
        TEMPORARY RAISED PAVEMENT MARKER, 1           EACH                   122.18                                           192.32 
0112 801-06775                1.000      30,000.00000      30,000.00000                    30,000.00000   100.0000 
        MAINTAINING TRAFFIC                           LS                  30,000.00                                             0.00 
0113 801-07118               18.000          50.06249          65.00000                     1,170.00000   129.8384 
        BARRICADE, III-A                              m                      901.12                                           268.88 
0114 802-05701               28.400          38.98135          44.50000                     1,263.80000   114.1572 
        SIGN POST, SQUARE, 1, REINFORCED ANCHOR       m                    1,107.07                                           156.73 
0115 802-05702               12.500          38.07876          41.00000                       512.50000   107.6726 
        SIGN POST, SQUARE, 2, REINFORCED ANCHOR       m                      475.98                                            36.52 
0116 802-05706                7.400          35.79245          51.00000                       377.40000   142.4904 
        SIGN POST, SQUARE, 3, UNREINFORCED ANCHO      m                      264.86                                           112.54 
0117 802-07159                1.000       3,097.15300       3,180.00000                     3,180.00000   102.6750 
        CANTILEVER TRAFFIC SIGN SUPP FOUN, II         EACH                 3,097.15                                            82.85 
0118 802-76025                8.630         182.10973         255.00000                     2,200.65000   140.0252 
        SIGN, SHEET, ENCAPSULATED LENS WITH LEGE      m2                   1,571.61                                           629.04 
0119 802-76035                4.640         202.93219         250.00000                     1,160.00000   123.1933 
        SIGN,SHEET,ENCAPSULATED LENS WITH LEGEND      m2                     941.61                                           218.39 
0120 802-76045                1.760         203.00384         310.00000                       545.60000   152.7051 
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        SIGN,SHEET,ENCAPSULATED LENS WITH LEGEND      m2                     357.29                                           188.31 
0121 802-76135                1.000       9,231.00000       9,600.00000                     9,600.00000   103.9974 
        OVERHEAD SIGN STRUCTURE, CANTILEVER SING      EACH                 9,231.00                                           369.00 
0122 804-06740               54.000          32.83561          32.00000                     1,728.00000    97.4553 
        DELINEATOR WITH POST, D2                      EACH                 1,773.12                                           -45.12 
0123 808-06713            1,450.000           0.75338           0.75000                     1,087.50000    99.5514 
        LINE, PAINT, SOLID, WHITE, 100 mm             m                    1,092.40                                            -4.90 
0124 808-06714              960.000           0.79619           0.75000                       720.00000    94.1989 
        LINE, PAINT, SOLID, YELLOW, 100 mm            m                      764.34                                           -44.34 
0125 808-75297               25.500          17.44272          26.00000                       663.00000   149.0591 
        TRANSVERSE MARKINGS, THERMOPLASTIC, STOP      m                      444.79                                           218.21 
0126 808-75320                4.000          70.50310         160.00000                       640.00000   226.9423 
        PAVEMENT MESSAGE MRKNG,THERMO.,LANE INDI      EACH                   282.01                                           357.99 
0127 808-75996               13.000          13.55485          45.00000                       585.00000   331.9902 
        SNOWPLOWABLE RAISED PAVEMENT MARKER, REM      EACH                   176.21                                           408.79 
0128 808-75998               31.000          52.52340          57.00000                     1,767.00000   108.5228 
        SNOWPLOWABLE RAISED PAVEMENT MARKER           EACH                 1,628.23                                           138.77 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                1,883,479.92      1,841,148.55       97.7525        -42,331.37 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                   1,883,479.92      1,841,148.55       97.7525        -42,331.37 
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            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-1364963      ERBER & MILLIGAN CONSTR. CO.              $       559,251.54     1        76.6897   100.0000 
              2    -EST-          ENGINEER'S ESTIMATE                       $       729,239.39     2       100.0000   130.3956 
              3   35-2040801      GOHMANN ASPHALT & CONSTR., INC.           $       767,064.97     3       105.1870   137.1592 
              4   35-1385672      FORCE CONSTRUCTION CO. INC.               $       795,558.00     4       109.0942   142.2541 
              5   35-1618530      AMERICAN CONTRACTING & SERVICES           $       856,933.75     5       117.5106   153.2287 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   BRIDGE REPLACEMENT 
 
0001 105-06845                1.000      27,000.00000       9,000.00000                     9,000.00000    33.3333 
        CONSTRUCTION ENGINEERING                      LS                  27,000.00                                       -18,000.00 
0002 105-07038               12.000       1,600.00000       1,000.00000                    12,000.00000    62.5000 
        FIELD OFFICE, A                               MOS                 19,200.00                                        -7,200.00 
0003 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEVI           DOL                      1.00                                             0.00 
0004 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0005 110-01001                1.000      40,000.00000      27,000.00000                    27,000.00000    67.5000 
        MOBILIZATION AND DEMOBILIZATION               LS                  40,000.00                                       -13,000.00 
0006 201-52370                1.000      11,000.00000      10,000.00000                    10,000.00000    90.9091 
        CLEARING RIGHT OF WAY                         LS                  11,000.00                                        -1,000.00 
0007 202-02241               35.780           8.97492          15.00000                       536.70000   167.1338 
        GUARDRAIL, REMOVE                             m                      321.12                                           215.58 
0008 202-51330                1.000      30,000.00000      35,000.00000                    35,000.00000   116.6667 
        PRESENT STRUCTURE, REMOVE                     LS                  30,000.00                                         5,000.00 
0009 203-02000              936.000          31.00000          13.00000                    12,168.00000    41.9355 
        EXCAVATION, COMMON                            m3                  29,016.00                                       -16,848.00 
0010 205-03371               50.600          31.00000           5.00000                       253.00000    16.1290 
        SEDIMENT REMOVE                               m3                   1,568.60                                        -1,315.60 
0011 205-06931                1.520          48.57732          50.00000                        76.00000   102.9252 
        TEMPORARY CHECK DAM, REVETMENT RIPRAP         Mg                      73.84                                             2.16 
0012 205-06933                2.000          63.19660          50.00000                       100.00000    79.1202 
        TEMPORARY DITCH INLET PROTECTION              EACH                   126.39                                           -26.39 
0013 205-06936               35.280          35.26629          20.00000                       705.60000    56.7116 
        TEMPORARY SEDIMENT TRAP                       Mg                   1,244.19                                          -538.59 
0014 205-06937              165.000           4.66537           5.00000                       825.00000   107.1721 
        TEMPORARY SILT FENCE                          m                      769.79                                            55.21 
0015 207-08263            1,529.100          20.00000           7.90000                    12,079.89000    39.5000 
        SUBGRADE TREATMENT, TYPE IA                   m2                  30,582.00                                       -18,502.11 
0016 211-06467               23.600          66.10499          45.00000                     1,062.00000    68.0734 
        AGGREGATE FOR END BENT BACKFILL               m3                   1,560.08                                          -498.08 
0017 211-07454               65.600          39.19755          45.00000                     2,952.00000   114.8031 
        STRUCTURE BACKFILL                            m3                   2,571.36                                           380.64 
0018 301-07448              576.300          30.00000          20.00000                    11,526.00000    66.6667 
        COMPACT AGG, NO. 53, BASE                     Mg                  17,289.00                                        -5,763.00 
0019 302-07455               34.400          56.69155          45.00000                     1,548.00000    79.3769 
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        DENSE GRADED SUBBASE                          m3                   1,950.19                                          -402.19 
0020 304-07490                4.700         110.00000         100.00000                       470.00000    90.9091 
        HMA PATCHING, TYPE B                          Mg                     517.00                                           -47.00 
0021 402-07432               61.200          89.51491          80.00000                     4,896.00000    89.3706 
        HMA SURFACE, TYPE A                           Mg                   5,478.31                                          -582.31 
0022 402-07433               69.100          77.51000          80.00000                     5,528.00000   103.2125 
        HMA SURFACE, TYPE B                           Mg                   5,355.94                                           172.06 
0023 402-07438              116.800          69.58401          75.00000                     8,760.00000   107.7834 
        HMA INTERMEDIATE, TYPE B                      Mg                   8,127.41                                           632.59 
0024 402-07440              183.600          55.31251          75.00000                    13,770.00000   135.5932 
        HMA BASE, TYPE A                              Mg                  10,155.38                                         3,614.62 
0025 402-07441              387.500          59.06000          75.00000                    29,062.50000   126.9895 
        HMA BASE, TYPE B                              Mg                  22,885.75                                         6,176.75 
0026 405-05517                1.640         584.01543          10.00000                        16.40000     1.7123 
        ASPHALT FOR PRIME COAT                        Mg                     957.79                                          -941.39 
0027 406-05520                0.690         300.62894         500.00000                       345.00000   166.3212 
        ASPHALT FOR TACK COAT                         Mg                     207.43                                           137.57 
0028 601-01128                4.000       1,100.49445       1,450.00000                     5,800.00000   131.7589 
        GUARDRAIL TRANSITION TYPE WGB                 EACH                 4,401.98                                         1,398.02 
0029 601-01846                2.000       1,742.18182       2,000.00000                     4,000.00000   114.7987 
        GUARDRAIL TERMINAL SYS, W BEAM, CURVED,3      EACH                 3,484.36                                           515.64 
0030 601-04746                2.000       5,899.27816       1,750.00000                     3,500.00000    29.6646 
        ENERGY ABSORBING TERMINAL, CZ                 EACH                11,798.56                                        -8,298.56 
0031 601-94689                2.000       2,686.78844       2,750.00000                     5,500.00000   102.3526 
        GUARDRAIL END TREATMENT, OS                   EACH                 5,373.58                                           126.42 
0032 601-99105               30.480          73.60585          60.00000                     1,828.80000    81.5151 
        GUARDRAIL, W BEAM, 1.905 m SPACING            m                    2,243.51                                          -414.71 
0033 602-06729                6.000           8.74860           9.00000                        54.00000   102.8767 
        BARRIER DELINEATOR                            EACH                    52.49                                             1.51 
0034 603-03692               45.000          15.00000          90.00000                     4,050.00000   600.0000 
        FENCE, WOOD                                   m                      675.00                                         3,375.00 
0035 609-06259              232.800         125.00000          80.00000                    18,624.00000    64.0000 
        REINFORCED CONCRETE BRIDGE APPR, 300 mm       m2                  29,100.00                                       -10,476.00 
0036 610-07486               85.600         100.00000          90.00000                     7,704.00000    90.0000 
        HMA FOR APPROACHES, TYPE A                    Mg                   8,560.00                                          -856.00 
0037 611-06497                1.000         167.92029         200.00000                       200.00000   119.1043 
        MAILBOX ASSEMBLY, SINGLE                      EACH                   167.92                                            32.08 
0038 611-06498                2.000         207.91852         250.00000                       500.00000   120.2386 
        MAILBOX ASSEMBLY, DOUBLE                      EACH                   415.84                                            84.16 
0039 615-06490               18.000         103.96336         125.00000                     2,250.00000   120.2347 
        RIGHT OF WAY MARKER                           EACH                 1,871.34                                           378.66 
0040 616-02320              525.300           2.68635           3.50000                     1,838.55000   130.2883 
        GEOTEXTILES                                   m2                   1,411.14                                           427.41 
0041 616-05688              461.900          29.82089          22.00000                    10,161.80000    73.7738 
        RIPRAP, CLASS 1                               Mg                  13,774.27                                        -3,612.47 
0042 616-06405               31.400          39.98536          22.00000                       690.80000    55.0202 
        RIPRAP, REVETMENT                             Mg                   1,255.54                                          -564.74 
0043 621-01004                2.000         614.28091         475.00000                       950.00000    77.3263 
        MOBILIZATION AND DEMOBILIZATION FOR SEED      EACH                 1,228.56                                          -278.56 
0044 621-06545                0.400         742.28528         400.00000                       160.00000    53.8884 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 641                     CONTRACT ID : B -27919-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/24/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
        FERTILIZER                                    Mg                     296.91                                          -136.91 
0045 621-06553               41.800           7.15428           6.00000                       250.80000    83.8656 
        SEED MIXTURE, R                               kg                     299.05                                           -48.25 
0046 621-06557               36.300          11.00596           4.00000                       145.20000    36.3436 
        SEED MIXTURE, T                               kg                     399.52                                          -254.32 
0047 621-06565                1.980         414.93552         350.00000                       693.00000    84.3507 
        MULCHING MATERIAL                             Mg                     821.57                                          -128.57 
0048 621-06567               31.900           1.55711           1.00000                        31.90000    64.2239 
        WATER                                         kL                      49.67                                           -17.77 
0049 621-06574              160.800          16.82928           5.00000                       804.00000    29.7101 
        SODDING                                       m2                   2,706.15                                        -1,902.15 
0050 622-52436                2.000          30.92231          30.00000                        60.00000    97.0246 
        SIGN, DO NOT MOW OR SPRAY                     EACH                    61.84                                            -1.84 
0051 622-91786               40.000           9.07884          10.00000                       400.00000   110.1473 
        SEEDLING                                      EACH                   363.15                                            36.85 
0052 701-51195              112.000         210.00000         150.00000                    16,800.00000    71.4286 
        PILE, STEEL H, HP 310 X 79                    m                   23,520.00                                        -6,720.00 
0053 701-91792               16.000         160.00000         110.00000                     1,760.00000    68.7500 
        PILE TIP, STEEL H                             EACH                 2,560.00                                          -800.00 
0054 702-51110              292.200           8.99000           5.00000                     1,461.00000    55.6173 
        GRATES, BASINS, AND FITTINGS, CAST IRON       kg                   2,626.88                                        -1,165.88 
0055 703-51032           17,587.000           2.68099           1.80000                    31,656.60000    67.1394 
        REINFORCING STEEL, EPOXY COATED               kg                  47,150.57                                       -15,493.97 
0056 703-97703              300.000          18.00340          12.50000                     3,750.00000    69.4313 
        THREADED BAR SPLICE, EPOXY COATED             EACH                 5,401.02                                        -1,651.02 
0057 704-51002              105.200         895.78536         550.00000                    57,860.00000    61.3986 
        CONCRETE, C, SUPERSTRUCTURE                   m3                  94,236.62                                       -36,376.62 
0058 706-05733                4.000       1,203.11111       1,350.00000                     5,400.00000   112.2092 
        CONCRETE BRIDGE RAILING TRANSITION, WBC       EACH                 4,812.44                                           587.56 
0059 706-51020                8.400         656.88581         600.00000                     5,040.00000    91.3401 
        CONCRETE, C, RAILING                          m3                   5,517.84                                          -477.84 
0060 707-05977              168.700         300.00000         425.00000                    71,697.50000   141.6667 
        STR. MEMBERS, BOX BEAM, CB, 432mmX1219mm      m2                  50,610.00                                        21,087.50 
0061 709-51821                1.000       4,500.00000       2,500.00000                     2,500.00000    55.5556 
        SURFACE SEAL                                  LS                   4,500.00                                        -2,000.00 
0062 715-02398                1.000       2,152.62353       3,000.00000                     3,000.00000   139.3651 
        SAFETY METAL END SECTION, 6:1, 900 mm         EACH                 2,152.62                                           847.38 
0063 715-05024              111.000         180.62255         214.50000                    23,809.50000   118.7560 
        PIPE, TYPE 2, CIRCULAR, 900 mm                m                   20,049.10                                         3,760.40 
0064 715-05149                2.000         105.03217          85.00000                       170.00000    80.9293 
        PIPE, TYPE 2, CIRCULAR, 300 mm                m                      210.06                                           -40.06 
0065 715-05171               21.500         138.99237         120.00000                     2,580.00000    86.3356 
        PIPE, TYPE 3, CIRCULAR, 450 mm                m                    2,988.34                                          -408.34 
0066 715-05407               52.000          26.47149          20.00000                     1,040.00000    75.5528 
        PIPE, END BENT DRAIN, 150 mm                  m                    1,376.52                                          -336.52 
0067 715-46010                4.000         333.52786         350.00000                     1,400.00000   104.9389 
        PIPE END SECTION, 450 mm                      EACH                 1,334.11                                            65.89 
0068 715-46040                1.000         805.64007         850.00000                       850.00000   105.5062 
        PIPE END SECTION, 900 mm                      EACH                   805.64                                            44.36 
0069 715-91361                2.000         140.43712          50.00000                       100.00000    35.6037 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 641                     CONTRACT ID : B -27919-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/24/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
        PIPE, PVC, 150 mm                             m                      280.87                                          -180.87 
0070 720-45270                2.000       1,017.48783         500.00000                     1,000.00000    49.1405 
        PIPE CATCH BASIN, 450 mm                      EACH                 2,034.98                                        -1,034.98 
0071 720-45415                3.000       2,650.83333       2,750.00000                     8,250.00000   103.7410 
        MANHOLE, D4                                   EACH                 7,952.50                                           297.50 
0072 801-06207            1,964.000           3.36798           3.25000                     6,383.00000    96.4970 
        TEMPORARY PAVEMENT MARKING, REMOVABLE,        m                    6,614.71                                          -231.71 
0073 801-06218                7.700          15.74183          20.00000                       154.00000   127.0522 
        TEMPORARY TRANSVERSE PAVEMENT MARKING, R      m                      121.21                                            32.79 
0074 801-06640               18.000         145.72477         200.00000                     3,600.00000   137.2448 
        CONSTRUCTION SIGN, A                          EACH                 2,623.05                                           976.95 
0075 801-06645                1.000          60.00679          60.00000                        60.00000    99.9833 
        CONSTRUCTION SIGN, B                          EACH                    60.01                                            -0.01 
0076 801-06775                1.000      48,000.00000       6,000.00000                     6,000.00000    12.5000 
        MAINTAINING TRAFFIC                           LS                  48,000.00                                       -42,000.00 
0077 801-07119                7.200          38.84652          75.00000                       540.00000   193.0709 
        BARRICADE, III-B                              m                      279.69                                           260.31 
0078 801-08508              131.000          88.03500          82.00000                    10,742.00000    93.1447 
        TEMP TRAFFIC BARRIER, TYPE 2, ANCHORED        m                   11,532.59                                          -790.59 
0079 801-53072                1.000      17,000.00000      17,500.00000                    17,500.00000   102.9412 
        TEMPORARY TRAFFIC SIGNAL                      LS                  17,000.00                                           500.00 
0080 802-05701               12.440          58.22483          50.00000                       622.00000    85.8736 
        SIGN POST, SQUARE, 1, REINFORCED ANCHOR       m                      724.32                                          -102.32 
0081 802-07059                4.000          27.65696          35.00000                       140.00000   126.5480 
        SIGN, SHEET, AND SUPPORTS, REMOVE             EACH                   110.63                                            29.37 
0082 802-76025                0.160         269.01483       1,650.00000                       264.00000   613.3829 
        SIGN, SHEET, ENCAPSULATED LENS WITH LEGE      m2                      43.04                                           220.96 
0083 802-76035                1.890         214.09943         200.00000                       378.00000    93.4141 
        SIGN,SHEET,ENCAPSULATED LENS WITH LEGEND      m2                     404.65                                           -26.65 
0084 802-76045                0.140         170.00000         750.00000                       105.00000   441.1765 
        SIGN,SHEET,ENCAPSULATED LENS WITH LEGEND      m2                      23.80                                            81.20 
0085 808-06713              420.000           2.12324           1.25000                       525.00000    58.8723 
        LINE, PAINT, SOLID, WHITE, 100 mm             m                      891.76                                          -366.76 
0086 808-06714              420.000           1.43057           1.25000                       525.00000    87.3777 
        LINE, PAINT, SOLID, YELLOW, 100 mm            m                      600.84                                           -75.84 
0087 808-75996               19.000          11.75683          15.00000                       285.00000   127.5853 
        SNOWPLOWABLE RAISED PAVEMENT MARKER, REM      EACH                   223.38                                            61.62 
0088 808-75998               19.000          57.58298          75.00000                     1,425.00000   130.2464 
        SNOWPLOWABLE RAISED PAVEMENT MARKER           EACH                 1,094.08                                           330.92 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                  729,239.39        559,251.54       76.6897       -169,987.85 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                     729,239.39        559,251.54       76.6897       -169,987.85 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 661                     CONTRACT ID : B -28332-A                   COUNTIES : WARREN 
     LETTING DATE : 05/24/06 
                                          CONTRACT TIME : 10/27/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       5486002 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-1386990      ISOM, JACK CONSTRUCTION CO                $       599,951.44     1        95.7239   100.0000 
              2    -EST-          ENGINEER'S ESTIMATE                       $       626,751.94     2       100.0000   104.4671 
              3   35-1523985      WIRTZ & YATES, INC.                       $       641,194.07     3       102.3043   106.8743 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   SUPERSTRUCTURE REPLACEMENT 
 
0001 105-06845                1.000      15,000.00000       4,250.00000                     4,250.00000    28.3333 
        CONSTRUCTION ENGINEERING                      LS                  15,000.00                                       -10,750.00 
0002 105-07038                7.000       1,600.00000       2,200.00000                    15,400.00000   137.5000 
        FIELD OFFICE, A                               MOS                 11,200.00                                         4,200.00 
0003 109-08440                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, HMA                      DOL                      1.00                                             0.00 
0004 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEV            DOL                      1.00                                             0.00 
0005 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0006 110-01001                1.000      34,500.00000      28,000.00000                    28,000.00000    81.1594 
        MOBILIZATION AND DEMOBILIZATION               LS                  34,500.00                                        -6,500.00 
0007 201-52370                1.000       3,000.00000       2,500.00000                     2,500.00000    83.3333 
        CLEARING RIGHT OF WAY                         LS                   3,000.00                                          -500.00 
0008 202-02241              547.000           3.08903           1.00000                       547.00000    32.3726 
        GUARDRAIL, REMOVE                             LFT                  1,689.70                                        -1,142.70 
0009 202-51133              364.000           3.39303           1.00000                       364.00000    29.4723 
        RAILING, REMOVE                               LFT                  1,235.06                                          -871.06 
0010 202-51328                1.000      50,000.00000      70,000.00000                    70,000.00000   140.0000 
        PRESENT STRUCTURE, REMOVE PORTIONS            LS                  50,000.00                                        20,000.00 
0011 202-94810                4.000          50.00000         800.00000                     3,200.00000   1600 
        CURB TURNOUT, REMOVE                          EACH                   200.00                                         3,000.00 
0012 203-02070               73.000          12.95290          15.00000                     1,095.00000   115.8044 
        BORROW                                        CYS                    945.56                                           149.44 
0013 203-90014                3.500       2,000.00000       3,500.00000                    12,250.00000   175.0000 
        LINEAR GRADING                                STA                  7,000.00                                         5,250.00 
0014 205-06937              680.000           1.77028           3.00000                     2,040.00000   169.4648 
        TEMPORARY SILT FENCE                          LFT                  1,203.79                                           836.21 
0015 206-51220               18.000          51.66634         175.00000                     3,150.00000   338.7133 
        EXCAVATION, WET                               CYS                    929.99                                         2,220.01 
0016 211-06467               16.000          39.02733          45.00000                       720.00000   115.3033 
        AGGREGATE FOR END BENT BACKFILL               CYS                    624.44                                            95.56 
0017 301-07448              231.000          20.78142          21.00000                     4,851.00000   101.0518 
        COMPACT AGG, NO. 53, BASE                     TON                  4,800.51                                            50.49 
0018 302-07455               26.000          43.76682          45.00000                     1,170.00000   102.8174 
        DENSE GRADED SUBBASE                          CYS                  1,137.94                                            32.06 
0019 306-08043              320.000           9.39182          11.00000                     3,520.00000   117.1233 
        MILLING, TRANSITION                           SYS                  3,005.38                                           514.62 
0020 402-07432               18.000         140.00000         172.00000                     3,096.00000   122.8571 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 661                     CONTRACT ID : B -28332-A                   COUNTIES : WARREN 
     LETTING DATE : 05/24/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
        HMA SURFACE, TYPE A                           TON                  2,520.00                                           576.00 
0021 402-07433               39.000          84.00000         133.00000                     5,187.00000   158.3333 
        HMA SURFACE, TYPE B                           TON                  3,276.00                                         1,911.00 
0022 402-07438               54.000          75.66390         118.00000                     6,372.00000   155.9529 
        HMA INTERMEDIATE, TYPE B                      TON                  4,085.85                                         2,286.15 
0023 402-07440               55.000          78.00000         133.00000                     7,315.00000   170.5128 
        HMA BASE, TYPE A                              TON                  4,290.00                                         3,025.00 
0024 406-05521              954.000           0.19473           1.00000                       954.00000   513.5382 
        ASPHALT FOR TACK COAT                         SYS                    185.77                                           768.23 
0025 601-01522                4.000       1,385.12195       2,250.00000                     9,000.00000   162.4405 
        GUARDRAIL TRANSITION TYPE TGB                 EACH                 5,540.49                                         3,459.51 
0026 601-94689                4.000       2,212.13169       2,500.00000                    10,000.00000   113.0131 
        GUARDRAIL END TREATMENT, OS                   EACH                 8,848.53                                         1,151.47 
0027 601-99105              212.500          13.42086          18.50000                     3,931.25000   137.8452 
        GUARDRAIL, W BEAM, 6 FT 3 IN SPACING          LFT                  2,851.93                                         1,079.32 
0028 602-06729               10.000           8.39532          12.00000                       120.00000   142.9422 
        BARRIER DELINEATOR                            EACH                    83.95                                            36.05 
0029 609-06259              152.000          62.58934          62.00000                     9,424.00000    99.0584 
        REINFORCED CONCRETE BRIDGE APPR, 12 IN        SYS                  9,513.58                                           -89.58 
0030 616-02320              398.000           2.43021           5.00000                     1,990.00000   205.7443 
        GEOTEXTILES                                   SYS                    967.22                                         1,022.78 
0031 616-05688              163.000          51.00000          35.00000                     5,705.00000    68.6275 
        RIPRAP, CLASS 1                               TON                  8,313.00                                        -2,608.00 
0032 616-06405               62.000          45.00000          25.00000                     1,550.00000    55.5556 
        RIPRAP, REVETMENT                             TON                  2,790.00                                        -1,240.00 
0033 621-01004                2.000         582.24146         800.00000                     1,600.00000   137.4004 
        MOBILIZATION AND DEMOBILIZATION FOR SEED      EACH                 1,164.48                                           435.52 
0034 621-02363              348.000           2.00000           2.50000                       870.00000   125.0000 
        MULCHED SEEDING, T, CONVENTIONAL MIX          SYS                    696.00                                           174.00 
0035 621-02770              233.000           2.25000           6.00000                     1,398.00000   266.6667 
        EROSION CONTROL BLANKET                       SYS                    524.25                                           873.75 
0036 621-06559              348.000           2.23810           2.75000                       957.00000   122.8719 
        MULCHED SEEDING, R                            SYS                    778.86                                           178.14 
0037 621-06567                0.300          15.27733           1.00000                         0.30000     6.5502 
        WATER                                         kGAL                     4.58                                            -4.28 
0038 621-06574               78.000           7.02615          10.00000                       780.00000   142.3254 
        SODDING                                       SYS                    548.04                                           231.96 
0039 702-51005               57.500         793.00000         550.00000                    31,625.00000    69.3569 
        CONCRETE, A, SUBSTRUCTURE                     CYS                 45,597.50                                       -13,972.50 
0040 702-51863               44.000          12.17000          18.00000                       792.00000   147.9047 
        FIELD DRILLED HOLE IN CONCRETE                EACH                   535.48                                           256.52 
0041 702-92857                3.200       1,200.00000         550.00000                     1,760.00000    45.8333 
        CONCRETE, C, SUBSTRUCTURE                     CYS                  3,840.00                                        -2,080.00 
0042 703-51030            1,451.000           1.06428           2.00000                     2,902.00000   187.9205 
        REINFORCING STEEL                             LBS                  1,544.27                                         1,357.73 
0043 703-51032           55,250.000           0.79290           0.62000                    34,255.00000    78.1940 
        REINFORCING STEEL, EPOXY COATED               LBS                 43,807.73                                        -9,552.73 
0044 704-51002              185.800         559.00000         550.00000                   102,190.00000    98.3900 
        CONCRETE, C, SUPERSTRUCTURE                   CYS                103,862.20                                        -1,672.20 
0045 706-05732                4.000       1,296.45780       1,500.00000                     6,000.00000   115.6999 
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     CALL ORDER   : 661                     CONTRACT ID : B -28332-A                   COUNTIES : WARREN 
     LETTING DATE : 05/24/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
        CONCRETE BRIDGE RAILING TRANSITION, TBC       EACH                 5,185.83                                           814.17 
0046 706-51020               35.000         406.83944         650.00000                    22,750.00000   159.7682 
        CONCRETE, C, RAILING                          CYS                 14,239.38                                         8,510.62 
0047 707-05979            3,600.000          53.00000          42.00000                   151,200.00000    79.2453 
        STRUCTURAL MEMBERS, CONCRETE BOX BEAM, C      SFT                190,800.00                                       -39,600.00 
0048 709-51821                1.000      10,000.00000       4,500.00000                     4,500.00000    45.0000 
        SURFACE SEAL                                  LS                  10,000.00                                        -5,500.00 
0049 729-51875               50.000          15.72440          35.00000                     1,750.00000   222.5840 
        CONCRETE, A, PATCHING                         SFT                    786.22                                           963.78 
0050 801-04308                5.000         279.27687         220.00000                     1,100.00000    78.7751 
        ROAD CLOSURE SIGN ASSEMBLY                    EACH                 1,396.38                                          -296.38 
0051 801-06625               50.000          78.64969          98.00000                     4,900.00000   124.6033 
        DETOUR ROUTE MARKER ASSEMBLY                  EACH                 3,932.48                                           967.52 
0052 801-06640               20.000         134.38743         130.00000                     2,600.00000    96.7352 
        CONSTRUCTION SIGN, A                          EACH                 2,687.75                                           -87.75 
0053 801-06645               16.000          48.53802          60.00000                       960.00000   123.6142 
        CONSTRUCTION SIGN, B                          EACH                   776.61                                           183.39 
0054 801-07118               80.000          13.61729          18.00000                     1,440.00000   132.1853 
        BARRICADE, III-A                              LFT                  1,089.38                                           350.62 
0055 801-07119               16.000          15.19561          22.00000                       352.00000   144.7785 
        BARRICADE, III-B                              LFT                    243.13                                           108.87 
0056 802-05701               44.330          12.71675          17.00000                       753.61000   133.6828 
        SIGN POST, SQUARE, 1, REINFORCED ANCHOR       LFT                    563.73                                           189.88 
0057 802-05702               39.000           8.49342          13.00000                       507.00000   153.0612 
        SIGN POST, SQUARE, 2, REINFORCED ANCHOR       LFT                    331.24                                           175.76 
0058 802-07058                2.000         100.00000          90.00000                       180.00000    90.0000 
        SIGN, SHEET ASSEMBLY, RELOCATE                EACH                   200.00                                           -20.00 
0059 802-07060                4.000          50.00000          90.00000                       360.00000   180.0000 
        SIGN, SHEET, RELOCATE                         EACH                   200.00                                           160.00 
0060 808-06713              956.000           0.39470           0.60000                       573.60000   152.0155 
        LINE, PAINT, SOLID, WHITE, 4 IN.              LFT                    377.33                                           196.27 
0061 808-06714            1,796.000           0.25443           0.58000                     1,041.68000   227.9587 
        LINE, PAINT, SOLID, YELLOW, 4 IN.             LFT                    456.96                                           584.72 
0062 808-75996               10.000          13.08702          30.00000                       300.00000   229.2351 
        SNOWPLOWABLE RAISED PAVEMENT MARKER, REM      EACH                   130.87                                           169.13 
0063 808-75998               10.000          70.95714         185.00000                     1,850.00000   260.7213 
        SNOWPLOWABLE RAISED PAVEMENT MARKER           EACH                   709.57                                         1,140.43 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                  626,751.94        599,951.44       95.7239        -26,800.50 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                     626,751.94        599,951.44       95.7239        -26,800.50 
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     CALL ORDER   : 671                     CONTRACT ID : B -28376-A                   COUNTIES : VARIOUS 
     LETTING DATE : 05/24/06 
                                          CONTRACT TIME : 10/28/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       9999102 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-1817530      PIONEER ASSOCIATES, INC.                  $       632,132.00     1        99.5754   100.0000 
              2    -EST-          ENGINEER'S ESTIMATE                       $       634,827.54     2       100.0000   100.4264 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   BRIDGE MAINTENANCE AND REPAIR 
 
0001 105-08520                1.000         145.00000         220.00000                       220.00000   151.7241 
        CELLULAR TELEPHONE/RADIO                      EACH                   145.00                                            75.00 
0002 105-08521                6.000         150.00000         175.00000                     1,050.00000   116.6667 
        CELLULAR TELEPHONE/RADIO SERVICE              MOS                    900.00                                           150.00 
0003 105-08524                1.000           1.00000           1.00000                         1.00000   100.0000 
        CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN      DOL                      1.00                                             0.00 
0004 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEV            DOL                      1.00                                             0.00 
0005 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0006 110-01001                1.000      39,750.00000      31,600.00000                    31,600.00000    79.4969 
        MOBILIZATION AND DEMOBILIZATION               LS                  39,750.00                                        -8,150.00 
0007 110-01001                1.000       5,000.00000      10,000.00000                    10,000.00000   200.0000 
        MOBILIZATION AND DEMOBILIZATION               LS                   5,000.00                                         5,000.00 
0008 202-06541                2.000       8,000.00000       6,500.00000                    13,000.00000    81.2500 
        REMOVE                                        EACH                16,000.00                                        -3,000.00 
0009 202-51328                1.000       7,000.00000       8,300.00000                     8,300.00000   118.5714 
        PRESENT STRUCTURE, REMOVE PORTIONS            LS                   7,000.00                                         1,300.00 
0010 202-51368               82.000          70.00000         100.00000                     8,200.00000   142.8571 
        SLOPEWALL, REMOVE                             SYS                  5,740.00                                         2,460.00 
0011 213-04324               55.000         250.00000         450.00000                    24,750.00000   180.0000 
        FLOWABLE FILL                                 CYS                 13,750.00                                        11,000.00 
0012 303-01180              100.000          35.00000          45.00000                     4,500.00000   128.5714 
        COMPACT AGG, NO. 53                           TON                  3,500.00                                         1,000.00 
0013 303-02051                8.000          40.00000         150.00000                     1,200.00000   375.0000 
        STONE, 2                                      TON                    320.00                                           880.00 
0014 304-07492                2.000         250.00000       1,000.00000                     2,000.00000   400.0000 
        WIDENING WITH HMA, TYPE A                     TON                    500.00                                         1,500.00 
0015 306-08036               25.000          25.00000          35.00000                       875.00000   140.0000 
        MILLING, ASPHALT, 2 IN                        SYS                    625.00                                           250.00 
0016 402-05477               13.000         100.00000         180.00000                     2,340.00000   180.0000 
        HMA SURFACE 9.5 mm, MAINLINE                  TON                  1,300.00                                         1,040.00 
0017 605-94811                2.000       3,000.00000       1,500.00000                     3,000.00000    50.0000 
        CURB TURNOUT                                  EACH                 6,000.00                                        -3,000.00 
0018 605-95635               17.000         100.00000         150.00000                     2,550.00000   150.0000 
        CURB, CONCRETE, INTEGRAL, MODIFIED            LFT                  1,700.00                                           850.00 
0019 605-97170               17.000          80.00000          46.00000                       782.00000    57.5000 
        CURB, PRECAST CONCRETE                        LFT                  1,360.00                                          -578.00 
0020 609-06259              375.000          80.00000          85.00000                    31,875.00000   106.2500 
        REINFORCED CONCRETE BRIDGE APPR, 12 IN        SYS                 30,000.00                                         1,875.00 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 671                     CONTRACT ID : B -28376-A                   COUNTIES : VARIOUS 
     LETTING DATE : 05/24/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
0021 612-08370           10,000.000           7.50000           6.10000                    61,000.00000    81.3333 
        HIGH DENSITY POLYURETHANE                     LBS                 75,000.00                                       -14,000.00 
0022 616-02281                4.000          50.00000         500.00000                     2,000.00000   1000 
        GROUT FOR RIPRAP                              CYS                    200.00                                         1,800.00 
0023 616-02320               88.000           8.00000           4.00000                       352.00000    50.0000 
        GEOTEXTILES                                   SYS                    704.00                                          -352.00 
0024 616-06405               77.000          50.00000          72.00000                     5,544.00000   144.0000 
        RIPRAP, REVETMENT                             TON                  3,850.00                                         1,694.00 
0025 616-06455               82.000         150.00000         200.00000                    16,400.00000   133.3333 
        SLOPEWALL                                     SYS                 12,300.00                                         4,100.00 
0026 616-93772               10.000         150.00000         135.00000                     1,350.00000    90.0000 
        INSPECTION HOLE                               EACH                 1,500.00                                          -150.00 
0027 621-02770               17.000          44.63000          30.00000                       510.00000    67.2194 
        EROSION CONTROL BLANKET                       SYS                    758.71                                          -248.71 
0028 621-06559               17.000          38.91000          25.00000                       425.00000    64.2508 
        MULCHED SEEDING, R                            SYS                    661.47                                          -236.47 
0029 702-51864               98.000          20.00000          15.00000                     1,470.00000    75.0000 
        FIELD DRILLED HOLE                            EACH                 1,960.00                                          -490.00 
0030 703-51032           11,250.000           1.50000           1.50000                    16,875.00000   100.0000 
        REINFORCING STEEL, EPOXY COATED               LBS                 16,875.00                                             0.00 
0031 715-05149               88.000          49.22000          42.00000                     3,696.00000    85.3312 
        PIPE, TYPE 2, CIRCULAR, 12 IN.                LFT                  4,331.36                                          -635.36 
0032 715-46000                1.000         220.00000         237.00000                       237.00000   107.7273 
        PIPE END SECTION, 12 IN.                      EACH                   220.00                                            17.00 
0033 715-99020              120.000           8.00000          16.00000                     1,920.00000   200.0000 
        PIPE, POLYETHYLENE, 6 IN.                     LFT                    960.00                                           960.00 
0034 720-45010                1.000       2,200.00000       2,100.00000                     2,100.00000    95.4545 
        INLET, A3                                     EACH                 2,200.00                                          -100.00 
0035 722-51852            2,072.000          50.00000          42.00000                    87,024.00000    84.0000 
        BRIDGE DECK PATCHING, PARTIAL DEPTH           SFT                103,600.00                                       -16,576.00 
0036 724-03276              450.000          50.00000          15.30000                     6,885.00000    30.6000 
        EXPANSION JOINT SEALING SYSTEM                LFT                 22,500.00                                       -15,615.00 
0037 724-03276               70.000          60.00000         133.00000                     9,310.00000   221.6667 
        EXPANSION JOINT SEALING SYSTEM                LFT                  4,200.00                                         5,110.00 
0038 724-03276              246.000          80.00000          81.00000                    19,926.00000   101.2500 
        EXPANSION JOINT SEALING SYSTEM                LFT                 19,680.00                                           246.00 
0039 724-03276              375.000          60.00000          67.00000                    25,125.00000   111.6667 
        EXPANSION JOINT SEALING SYSTEM                LFT                 22,500.00                                         2,625.00 
0040 801-01093               60.000         800.00000         100.00000                     6,000.00000    12.5000 
        TEMPORARY WORKSITE SPEED LIMIT SIGN ASSE      EACH                48,000.00                                       -42,000.00 
0041 801-04308                8.000         350.00000         225.00000                     1,800.00000    64.2857 
        ROAD CLOSURE SIGN ASSEMBLY                    EACH                 2,800.00                                        -1,000.00 
0042 801-06625               50.000         150.00000          75.00000                     3,750.00000    50.0000 
        DETOUR ROUTE MARKER ASSEMBLY                  EACH                 7,500.00                                        -3,750.00 
0043 801-06640               38.000         138.00000         110.00000                     4,180.00000    79.7101 
        CONSTRUCTION SIGN, A                          EACH                 5,244.00                                        -1,064.00 
0044 801-06645                4.000          50.00000          50.00000                       200.00000   100.0000 
        CONSTRUCTION SIGN, B                          EACH                   200.00                                             0.00 
0045 801-06710              100.000         100.00000          15.00000                     1,500.00000    15.0000 
        FLASHING ARROW SIGN                           DAY                 10,000.00                                        -8,500.00 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 671                     CONTRACT ID : B -28376-A                   COUNTIES : VARIOUS 
     LETTING DATE : 05/24/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
0046 801-06775                1.000       5,000.00000       4,200.00000                     4,200.00000    84.0000 
        MAINTAINING TRAFFIC                           LS                   5,000.00                                          -800.00 
0047 801-06775                1.000       2,500.00000       3,300.00000                     3,300.00000   132.0000 
        MAINTAINING TRAFFIC                           LS                   2,500.00                                           800.00 
0048 801-06775                1.000       2,500.00000       6,100.00000                     6,100.00000   244.0000 
        MAINTAINING TRAFFIC                           LS                   2,500.00                                         3,600.00 
0049 801-06775                1.000       2,500.00000      12,100.00000                    12,100.00000   484.0000 
        MAINTAINING TRAFFIC                           LS                   2,500.00                                         9,600.00 
0050 801-06775                1.000       2,500.00000       3,800.00000                     3,800.00000   152.0000 
        MAINTAINING TRAFFIC                           LS                   2,500.00                                         1,300.00 
0051 801-06775                1.000       2,500.00000       7,400.00000                     7,400.00000   296.0000 
        MAINTAINING TRAFFIC                           LS                   2,500.00                                         4,900.00 
0052 801-06775                1.000       2,500.00000       4,900.00000                     4,900.00000   196.0000 
        MAINTAINING TRAFFIC                           LS                   2,500.00                                         2,400.00 
0053 801-06775                1.000       2,500.00000       4,900.00000                     4,900.00000   196.0000 
        MAINTAINING TRAFFIC                           LS                   2,500.00                                         2,400.00 
0054 801-06775                1.000       2,500.00000       4,200.00000                     4,200.00000   168.0000 
        MAINTAINING TRAFFIC                           LS                   2,500.00                                         1,700.00 
0055 801-06775                1.000       2,500.00000       3,100.00000                     3,100.00000   124.0000 
        MAINTAINING TRAFFIC                           LS                   2,500.00                                           600.00 
0056 801-06775                1.000       2,500.00000       3,100.00000                     3,100.00000   124.0000 
        MAINTAINING TRAFFIC                           LS                   2,500.00                                           600.00 
0057 801-06775                1.000       2,500.00000       3,100.00000                     3,100.00000   124.0000 
        MAINTAINING TRAFFIC                           LS                   2,500.00                                           600.00 
0058 801-06775                1.000       2,500.00000       3,500.00000                     3,500.00000   140.0000 
        MAINTAINING TRAFFIC                           LS                   2,500.00                                         1,000.00 
0059 801-06775                1.000       2,500.00000       3,500.00000                     3,500.00000   140.0000 
        MAINTAINING TRAFFIC                           LS                   2,500.00                                         1,000.00 
0060 801-06775                1.000       2,500.00000       8,000.00000                     8,000.00000   320.0000 
        MAINTAINING TRAFFIC                           LS                   2,500.00                                         5,500.00 
0061 801-06775                1.000       2,500.00000       8,500.00000                     8,500.00000   340.0000 
        MAINTAINING TRAFFIC                           LS                   2,500.00                                         6,000.00 
0062 801-06775                1.000       2,500.00000      13,500.00000                    13,500.00000   540.0000 
        MAINTAINING TRAFFIC                           LS                   2,500.00                                        11,000.00 
0063 801-06775                1.000       2,500.00000       7,000.00000                     7,000.00000   280.0000 
        MAINTAINING TRAFFIC                           LS                   2,500.00                                         4,500.00 
0064 801-06775                1.000       2,500.00000       2,700.00000                     2,700.00000   108.0000 
        MAINTAINING TRAFFIC                           LS                   2,500.00                                           200.00 
0065 801-06775                1.000       5,000.00000       2,300.00000                     2,300.00000    46.0000 
        MAINTAINING TRAFFIC                           LS                   5,000.00                                        -2,700.00 
0066 801-06775                1.000       2,500.00000       2,100.00000                     2,100.00000    84.0000 
        MAINTAINING TRAFFIC                           LS                   2,500.00                                          -400.00 
0067 801-06775                1.000       2,500.00000       2,100.00000                     2,100.00000    84.0000 
        MAINTAINING TRAFFIC                           LS                   2,500.00                                          -400.00 
0068 801-06775                1.000       2,500.00000      14,800.00000                    14,800.00000   592.0000 
        MAINTAINING TRAFFIC                           LS                   2,500.00                                        12,300.00 
0069 801-06775                1.000       2,500.00000      20,900.00000                    20,900.00000   836.0000 
        MAINTAINING TRAFFIC                           LS                   2,500.00                                        18,400.00 
0070 801-06775                1.000       2,500.00000      10,600.00000                    10,600.00000   424.0000 
        MAINTAINING TRAFFIC                           LS                   2,500.00                                         8,100.00 
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     CALL ORDER   : 671                     CONTRACT ID : B -28376-A                   COUNTIES : VARIOUS 
     LETTING DATE : 05/24/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
0071 801-06775                1.000       2,500.00000      11,700.00000                    11,700.00000   468.0000 
        MAINTAINING TRAFFIC                           LS                   2,500.00                                         9,200.00 
0072 801-06775                1.000       2,500.00000      11,700.00000                    11,700.00000   468.0000 
        MAINTAINING TRAFFIC                           LS                   2,500.00                                         9,200.00 
0073 801-06775                1.000       2,500.00000      15,900.00000                    15,900.00000   636.0000 
        MAINTAINING TRAFFIC                           LS                   2,500.00                                        13,400.00 
0074 801-07118              144.000          25.00000          14.00000                     2,016.00000    56.0000 
        BARRICADE, III-A                              LFT                  3,600.00                                        -1,584.00 
0075 801-07119              144.000          25.00000          18.00000                     2,592.00000    72.0000 
        BARRICADE, III-B                              LFT                  3,600.00                                        -1,008.00 
0076 801-92448            1,000.000          50.00000           2.00000                     2,000.00000     4.0000 
        CONSTRUCTION SIGNS, MOBILE                    DAY                 50,000.00                                       -48,000.00 
0077 621-01004                2.000         645.00000         350.00000                       700.00000    54.2636 
        MOBILIZATION AND DEMOBILIZATION FOR SEED      EACH                 1,290.00                                          -590.00 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                  634,827.54        632,132.00       99.5754         -2,695.54 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                     634,827.54        632,132.00       99.5754         -2,695.54 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 675                     CONTRACT ID : B -28429-C                   COUNTIES : VIGO 
     LETTING DATE : 05/24/06 
                                          CONTRACT TIME : 10/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       0701111 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-1801998      CLR, INC.                                 $        97,372.00     1        93.7604   100.0000 
              2    -EST-          ENGINEER'S ESTIMATE                       $       103,852.00     2       100.0000   106.6549 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   BRIDGE REPAIR & REHABILITATION 
 
0001 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEV            DOL                      1.00                                             0.00 
0002 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0003 110-01001                1.000      15,000.00000       4,850.00000                     4,850.00000    32.3333 
        MOBILIZATION AND DEMOBILIZATION               LS                  15,000.00                                       -10,150.00 
0004 601-06035               25.000         115.00000         115.00000                     2,875.00000   100.0000 
        GUARDRAIL, RESET                              LFT                  2,875.00                                             0.00 
0005 709-04647                1.000      59,950.00000      73,725.00000                    73,725.00000   122.9775 
        FIBER WRAP CONCRETE CASING SYSTEM             LS                  59,950.00                                        13,775.00 
0006 727-90308               10.000         230.00000         300.00000                     3,000.00000   130.4348 
        EPOXY INJECTION, CRACK PREPARATION            LFT                  2,300.00                                           700.00 
0007 727-90309                1.000          25.00000         400.00000                       400.00000   1600 
        EPOXY INJECTION, EPOXY MATERIAL               GAL                     25.00                                           375.00 
0008 727-93560                1.000       1,500.00000       1,000.00000                     1,000.00000    66.6667 
        EPOXY INJECTION, FURNISHING EQUIPMENT         LS                   1,500.00                                          -500.00 
0009 801-06640               28.000         150.00000          90.00000                     2,520.00000    60.0000 
        CONSTRUCTION SIGN, A                          EACH                 4,200.00                                        -1,680.00 
0010 801-06775                1.000      18,000.00000       9,000.00000                     9,000.00000    50.0000 
        MAINTAINING TRAFFIC                           LS                  18,000.00                                        -9,000.00 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                  103,852.00         97,372.00       93.7604         -6,480.00 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                     103,852.00         97,372.00       93.7604         -6,480.00 
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     CALL ORDER   : 681                     CONTRACT ID : B -28626-A                   COUNTIES : JACKSON 
     LETTING DATE : 05/24/06 
                                          CONTRACT TIME : 10/31/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       993600F 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-1131315      FIVE STAR PAINTING, INC.                  $       398,488.00     1        91.9748   100.0000 
              2    -EST-          ENGINEER'S ESTIMATE                       $       433,257.80     2       100.0000   108.7254 
              3   36-2726271      DAGLAS, A.G. PAINTING CO                  $       453,002.00     3       104.5571   113.6802 
              4   35-1778430      SPANOS, N.I. PAINTING, INC.               $       489,962.00     4       113.0879   122.9553 
              5   35-2019240      CENTRAL PAINTING, INC.                    $       571,482.00     5       131.9035   143.4126 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   BRIDGE PAINTING 
 
0001 105-07039                9.000       2,800.00000       2,400.00000                    21,600.00000    85.7143 
        FIELD OFFICE, B                               MOS                 25,200.00                                        -3,600.00 
0002 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEV            DOL                      1.00                                             0.00 
0003 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0004 110-01001                1.000      35,000.00000      17,000.00000                    17,000.00000    48.5714 
        MOBILIZATION AND DEMOBILIZATION               LS                  35,000.00                                       -18,000.00 
0005 619-05926                1.000       3,500.00000       1,000.00000                     1,000.00000    28.5714 
        ENVIRONMENTAL CONTROL                         LS                   3,500.00                                        -2,500.00 
0006 619-05926                1.000       3,500.00000       1,000.00000                     1,000.00000    28.5714 
        ENVIRONMENTAL CONTROL                         LS                   3,500.00                                        -2,500.00 
0007 619-05926                1.000       3,500.00000       2,000.00000                     2,000.00000    57.1429 
        ENVIRONMENTAL CONTROL                         LS                   3,500.00                                        -1,500.00 
0008 619-05926                1.000       3,500.00000       2,000.00000                     2,000.00000    57.1429 
        ENVIRONMENTAL CONTROL                         LS                   3,500.00                                        -1,500.00 
0009 619-05926                1.000       3,500.00000       3,000.00000                     3,000.00000    85.7143 
        ENVIRONMENTAL CONTROL                         LS                   3,500.00                                          -500.00 
0010 619-51859                1.000      16,096.00000      15,561.00000                    15,561.00000    96.6762 
        PAINT STEEL BRIDGE                            LS                  16,096.00                                          -535.00 
0011 619-51859                1.000      16,096.00000      15,561.00000                    15,561.00000    96.6762 
        PAINT STEEL BRIDGE                            LS                  16,096.00                                          -535.00 
0012 619-51859                1.000      28,444.00000      20,080.00000                    20,080.00000    70.5949 
        PAINT STEEL BRIDGE                            LS                  28,444.00                                        -8,364.00 
0013 619-51859                1.000      28,444.00000      20,080.00000                    20,080.00000    70.5949 
        PAINT STEEL BRIDGE                            LS                  28,444.00                                        -8,364.00 
0014 619-51859                1.000      36,382.00000      36,646.00000                    36,646.00000   100.7256 
        PAINT STEEL BRIDGE                            LS                  36,382.00                                           264.00 
0015 619-61000                1.000      20,635.00000      31,122.00000                    31,122.00000   150.8214 
        CLEAN STEEL BRIDGE                            LS                  20,635.00                                        10,487.00 
0016 619-61000                1.000      20,085.00000      31,122.00000                    31,122.00000   154.9515 
        CLEAN STEEL BRIDGE                            LS                  20,085.00                                        11,037.00 
0017 619-61000                1.000      33,803.00000      40,161.00000                    40,161.00000   118.8090 
        CLEAN STEEL BRIDGE                            LS                  33,803.00                                         6,358.00 
0018 619-61000                1.000      33,803.00000      40,161.00000                    40,161.00000   118.8090 
        CLEAN STEEL BRIDGE                            LS                  33,803.00                                         6,358.00 
0019 619-61000                1.000      64,724.00000      73,292.00000                    73,292.00000   113.2377 
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     CALL ORDER   : 681                     CONTRACT ID : B -28626-A                   COUNTIES : JACKSON 
     LETTING DATE : 05/24/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
        CLEAN STEEL BRIDGE                            LS                  64,724.00                                         8,568.00 
0020 709-51821                1.000       2,500.00000         500.00000                       500.00000    20.0000 
        SURFACE SEAL                                  LS                   2,500.00                                        -2,000.00 
0021 709-51821                1.000       2,500.00000         500.00000                       500.00000    20.0000 
        SURFACE SEAL                                  LS                   2,500.00                                        -2,000.00 
0022 709-51821                1.000       2,500.00000         500.00000                       500.00000    20.0000 
        SURFACE SEAL                                  LS                   2,500.00                                        -2,000.00 
0023 709-51821                1.000       2,500.00000         500.00000                       500.00000    20.0000 
        SURFACE SEAL                                  LS                   2,500.00                                        -2,000.00 
0024 709-51821                1.000       2,500.00000         500.00000                       500.00000    20.0000 
        SURFACE SEAL                                  LS                   2,500.00                                        -2,000.00 
0025 801-06640               16.000         180.00000         300.00000                     4,800.00000   166.6667 
        CONSTRUCTION SIGN, A                          EACH                 2,880.00                                         1,920.00 
0026 801-06710              120.000          17.39000          25.00000                     3,000.00000   143.7608 
        FLASHING ARROW SIGN                           DAY                  2,086.80                                           913.20 
0027 801-06775                1.000         918.00000       1,600.00000                     1,600.00000   174.2919 
        MAINTAINING TRAFFIC                           LS                     918.00                                           682.00 
0028 801-06775                1.000         894.00000       1,600.00000                     1,600.00000   178.9709 
        MAINTAINING TRAFFIC                           LS                     894.00                                           706.00 
0029 801-06775                1.000       1,579.00000       1,000.00000                     1,000.00000    63.3312 
        MAINTAINING TRAFFIC                           LS                   1,579.00                                          -579.00 
0030 801-06775                1.000       1,579.00000       1,000.00000                     1,000.00000    63.3312 
        MAINTAINING TRAFFIC                           LS                   1,579.00                                          -579.00 
0031 801-06775                1.000       3,023.00000       3,600.00000                     3,600.00000   119.0870 
        MAINTAINING TRAFFIC                           LS                   3,023.00                                           577.00 
0032 801-09133                2.000      15,792.00000       4,000.00000                     8,000.00000    25.3293 
        TEMPORARY CHANGEABLE MESSAGE SIGN             EACH                31,584.00                                       -23,584.00 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                  433,257.80        398,488.00       91.9748        -34,769.80 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                     433,257.80        398,488.00       91.9748        -34,769.80 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/22/06 
                                                                                                                   PAGE : 691 -1 
                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 691                     CONTRACT ID : B -28649-A                   COUNTIES : WARREN          MONTGOMERY 
     LETTING DATE : 05/24/06 
                                          CONTRACT TIME : 09/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       99990CG 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   36-2726271      DAGLAS, A.G. PAINTING CO                  $       276,001.00     1        96.7271   100.0000 
              2   35-1131315      FIVE STAR PAINTING, INC.                  $       278,881.00     2        97.7364   101.0435 
              3    -EST-          ENGINEER'S ESTIMATE                       $       285,340.00     3       100.0000   103.3837 
              4   35-1778430      SPANOS, N.I. PAINTING, INC.               $       375,131.00     4       131.4681   135.9165 
              5   35-1841931      VENUS PAINTING COMPANY                    $       399,621.00     5       140.0508   144.7897 
              6   35-2019240      CENTRAL PAINTING, INC.                    $       520,441.00     6       182.3933   188.5649 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   BRIDGE PAINTING 
 
0001 105-08520                1.000         150.00000         500.00000                       500.00000   333.3333 
        CELLULAR TELEPHONE/RADIO                      EACH                   150.00                                           350.00 
0002 105-08521                6.000         150.00000         500.00000                     3,000.00000   333.3333 
        CELLULAR TELEPHONE/RADIO SERVICE              MOS                    900.00                                         2,100.00 
0003 105-08524                1.000           1.00000           1.00000                         1.00000   100.0000 
        CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN      DOL                      1.00                                             0.00 
0004 110-01001                1.000      13,325.00000      12,500.00000                    12,500.00000    93.8086 
        MOBILIZATION AND DEMOBILIZATION               LS                  13,325.00                                          -825.00 
0005 619-05926                1.000       2,460.00000       4,000.00000                     4,000.00000   162.6016 
        ENVIRONMENTAL CONTROL                         LS                   2,460.00                                         1,540.00 
0006 619-05926                1.000       5,360.00000       3,000.00000                     3,000.00000    55.9701 
        ENVIRONMENTAL CONTROL                         LS                   5,360.00                                        -2,360.00 
0007 619-05926                1.000       1,620.00000       3,000.00000                     3,000.00000   185.1852 
        ENVIRONMENTAL CONTROL                         LS                   1,620.00                                         1,380.00 
0008 619-51859                1.000      27,060.00000      26,000.00000                    26,000.00000    96.0828 
        PAINT STEEL BRIDGE                            LS                  27,060.00                                        -1,060.00 
0009 619-51859                1.000      58,960.00000      44,000.00000                    44,000.00000    74.6269 
        PAINT STEEL BRIDGE                            LS                  58,960.00                                       -14,960.00 
0010 619-51859                1.000      17,820.00000      15,000.00000                    15,000.00000    84.1751 
        PAINT STEEL BRIDGE                            LS                  17,820.00                                        -2,820.00 
0011 619-61000                1.000      24,600.00000      40,000.00000                    40,000.00000   162.6016 
        CLEAN STEEL BRIDGE                            LS                  24,600.00                                        15,400.00 
0012 619-61000                1.000      58,960.00000      65,000.00000                    65,000.00000   110.2442 
        CLEAN STEEL BRIDGE                            LS                  58,960.00                                         6,040.00 
0013 619-61000                1.000      17,820.00000      30,000.00000                    30,000.00000   168.3502 
        CLEAN STEEL BRIDGE                            LS                  17,820.00                                        12,180.00 
0014 709-51821                1.000       1,650.00000       1,000.00000                     1,000.00000    60.6061 
        SURFACE SEAL                                  LS                   1,650.00                                          -650.00 
0015 709-51821                1.000       1,650.00000       1,000.00000                     1,000.00000    60.6061 
        SURFACE SEAL                                  LS                   1,650.00                                          -650.00 
0016 709-51821                1.000       2,750.00000       1,000.00000                     1,000.00000    36.3636 
        SURFACE SEAL                                  LS                   2,750.00                                        -1,750.00 
0017 801-01093                4.000         800.00000       1,000.00000                     4,000.00000   125.0000 
        TEMPORARY WORKSITE SPEED LIMIT SIGN ASSE      EACH                 3,200.00                                           800.00 
0018 801-06640               22.000         110.00000         200.00000                     4,400.00000   181.8182 
        CONSTRUCTION SIGN, A                          EACH                 2,420.00                                         1,980.00 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/22/06 
                                                                                                                   PAGE : 691 -2 
                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 691                     CONTRACT ID : B -28649-A                   COUNTIES : WARREN          MONTGOMERY 
     LETTING DATE : 05/24/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
0019 801-06710              150.000          20.00000          24.00000                     3,600.00000   120.0000 
        FLASHING ARROW SIGN                           DAY                  3,000.00                                           600.00 
0020 801-06775                1.000       3,690.00000       2,000.00000                     2,000.00000    54.2005 
        MAINTAINING TRAFFIC                           LS                   3,690.00                                        -1,690.00 
0021 801-06775                1.000       8,844.00000       3,000.00000                     3,000.00000    33.9213 
        MAINTAINING TRAFFIC                           LS                   8,844.00                                        -5,844.00 
0022 801-06775                1.000       8,100.00000       4,000.00000                     4,000.00000    49.3827 
        MAINTAINING TRAFFIC                           LS                   8,100.00                                        -4,100.00 
0023 801-09133                2.000      10,500.00000       3,000.00000                     6,000.00000    28.5714 
        TEMPORARY CHANGEABLE MESSAGE SIGN             EACH                21,000.00                                       -15,000.00 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                  285,340.00        276,001.00       96.7271         -9,339.00 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                     285,340.00        276,001.00       96.7271         -9,339.00 
 


